
Professional Transportation Bulletin

Illinois Department of Transportation
2300 South Dirksen Parkway, Springfield, Illinois 62764

information
Check this out

IDOT IDOT
PTB 144

IDOT IDOT
April 5, 2007



IMPORTANT NOTICE 
PROFESSIONAL 

TRANSPORTATION 
BULLETIN REVISIONS 

 
Selection Date: June 20, 2007 

 
The following revisions have been made to this Professional Transportation Bulletin. If 
you downloaded the bulletin prior to the noted revision date, you should incorporate the 
revisions or download and use a new copy of the bulletin.  
 
REVISION DATE:  There are no revisions as of April 5, 2007 
 



State Of Illinois 
Notice For Contact Information 

 
Department Of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois Department 
of Transportation as authorized by Section 15-1 of the Illinois Procurement Code, 30 ILCS 
500/15-1. It is available on IDOT’s WEBSITE at http://www.dot.il.gov. 
 
 
Professional Transportation Bulletin 
The Professional Transportation Bulletin Contains information pertaining to the 
advertisement for offers of interest for professional services for Department of 
Transportation projects.  
 
Questions concerning this Bulletin should be directed to: 
 
Carrie Kowalski 
Consultant Unit Chief 
E-mail: Carrie.Kowalski@illinois.gov 
Phone: 217-782-6916 
 
Or mailing address: 
 
Bureau of Design and Environment 
2300 South Dirksen Parkway 
Room 330 
Springfield, IL 62764 
 



TIPS & TOOLS

To save:
To save a section "right click" on the link and select "save target as".  To save ��
the entire bulletin select "Download Complete Bulletin".  This will save the 
self-extracting zip file.  
 
To access web links:
The first time the web links are accessed the Internet browser will need to be set.
This will only have to be done one time.  When a web link is clicked on, a dialog
box will appear:
“A Web Browser has not been specified.  Do you want to configure the web link”.
Click YES.
Another dialog box will appear.  Select the drop down list “connection type” then
select an Internet browser.  (IDOT employees choose Internet Explorer.)

Using Tools:
To see previous view

   To scroll through pages

To copy information from the Adobe .PDF file and paste it into a word
processing application:
To view toolbar (if not open) CLICK Window on the menu bar then CLICK Show
Tool Bar in the drop down box.

Select the text tool (Capital T) from your toolbar and highlight the text you want to
copy.  Open word processing application and paste.

To paste in Word.  Open new document in Word CLICK Edit on the menu bar
then CLICK Paste in the drop down box.

In order to make the information more legible, change your left and right margins
to 1".  You may have to put in some returns at the ends of the lines in the
appropriate places to make it easier to read.



Tentative Schedule  
For  

Professional 
Transportation Bulletins 

 
 

ACTIVITY 
 

 
PTB 145 

 
PTB 146 

 
PTB 147 

 
PTB 148 

 
PTB 149 

      
PUBLISH PTB 28-Jun-07 11-Oct-07 10-Jan-08 10-Apr-08 10-July-08

      
STATEMENTS OF      

INTEREST 12-Jul-07 25-Oct-07 24-Jan-08 24-Apr-08 24-Jul-08
ARE DUE      

      
SELECTION MEETING 12-Sep-07 09-Jan-08 02-Apr-08 25-Jun-08 24-Sep-08

      
 



E-mail Instructions for Completing 
Statements of Interest for Electronic Submittal 

 
We require Statements of Interest (SOI) to be submitted through the e-mail system using Adobe 
Acrobat 4.0 or greater Software.  
 
Electronic submittals should be made to the Central Office only.  The Central Office will forward the 
necessary consultant information to the Regions/Districts and other Bureaus or Divisions.  All 
electronic submittals should be addressed to SOIPTB@dot.il.gov 
 
Each prequalified consultant firm has been assigned a unique 2 to 6 character Firm Name Code 
which must be used when submitting electronic Statements of Interest.  This code appears on the 
SEFC Prequalification Page, which is sent with your annual prequalification letter and is located at 
the top of the page, which lists the prequalification categories, and is next to the Firm Name.  
 

It is important your e-mail appear exactly like the attached example described below:   
(Note: ABC Engineering is used for example purposes only. The Code for this firm is “ABCENG”) 
 
• The Subject Line must read: FIRM NAME,  PTB NUMBER, ITEM(S) 
 

(Example: ABC Engineering, PTB 135, Items 2, 15, & 22)  If there will be more than one e-mail 
please note as follows: e-mail 1 of __ the total number to be sent.)  

           
• The first line of your e-mail should indicate your Firm Name, PTB & Items Number(s) on which 

your firm is submitting. 
 
(Example:  ABC Engineering has submittals for PTB 135, Items 2, 15 and 22.) 
 

• The second line should list the name, e-mail, and phone number of the person to contact should 
there be any questions regarding the submittal.  

 
• Each attachment must be labeled as indicated below: 
 

1. For each Item on which you are submitting use your 2-6 character Firm Name Code, 
immediately followed by the 2-digit Item Number (i.e., 01 through 99). 
 
(Example: ABCENG02.pdf) 

 
2. For your firm’s Current Obligation Form, use your 2-6 character Firm Name Code, followed 

by WL. 
 

(Example: ABCENGWL.pdf) 
 

3. For your firm’s Disclosure Forms, use your 2-6 character Firm Name Code, followed by DS. 
 

(Example: ABCENGDS.pdf) 
 

4. For your firm’s Delinquent Dept Certification Form, use your 2-6 character Firm Name Code, 
followed by DP. 

 
(Example:  ABCENGDP.pdf)  

 
 
 



E-mail Instructions for Completing 
Statements of Interest for Electronic Submittal 

 
Please review the following example e-mail: 

 
 
Detail Descriptions of Attachments for electronic submittal: 
 
• ABCENG02, ABCENG15 and ABCENG22 are the Statements of Interest for the submitted 

Items and must include Exhibit A.  Following Exhibit A, include resumes of the key management 
personnel and project staff listed in Exhibit A.  If Exhibit B is required, include next, followed by 
resumes of individuals listed on page 2 of Exhibit B.  

 
• ABCENGWL is the Current Obligation Form.  Only one copy of the Current Obligation Form is 

required.  Instructions shown on page one should not be sent.  
 
• ABCENGDS is the Disclosure Forms.  Only one copy of the Disclosure Forms is required.   

Disclosure file would consist of Form A and Form B or the Form for Offerors That Have 
Previously Submitted Form A and Form B. The instructions should not be sent.  

 
• ABCENGDP is the Delinquent Dept Compliance Statement for the Prime and any known 

subconsultants the prime will be using.  
 
Complete the word documents then convert them to the Adobe PDF for submittal.  The size 
limitation on an incoming e-mail to IDOT is 2 MB.  If you exceed this limit, you must separate 
contents into multiple e-mails.  Identify the number of e-mails being sent, (i.e. 1 of 3). Scanned 
images, color graphics, and photographs which are converted to Adobe Portable Document Files 
(PDF) files can become very large.  
 
The Exhibits (A & B), Current Obligations, Disclosure Forms A & B, and Delinquent Dept 
Certification are available as word documents and may be downloaded from our web-site: 
http://www.dot.il.gov/desenv/deform.html  The bookmarks in the Professional Transportation 
Bulletin are also linked to the website.   
Use the latest documents provided on the web site.  The documents are labeled as follows: 
 

• Exhibit A = BDE XHIBIT-A • Exhibit B = BDE XHIBIT-B 
• Current Obligations = BDE CUR-OB 
• Disclosure Forms (A, B, and Offerors previously submitted) = DISC 2 (consultant) 
• Delinquent Dept Certification = BDE 3000  

 
If you have questions, contact Carrie Kowalski at Carrie.Kowalski@illinois.gov 
  



NOTICE 
 
Proposed Negotiation Meeting information for Items will be available at the 
following link: http://www.dot.il.gov/dobuisns.html 
   

     

                                      
 

• Region 1 
• Diane O’Keefe 

• District One 
• Items 1 - 16 

• Region 2 
• George Ryan 
• District 2 

• Item  17 - 19 

• Region 3 
• Joseph Crowe 

• District 4 
• Items 20 – 24 

• District 5 
• Item 25 
 

• Region 4 
• Christine Reed 

• District 6 
• Items 26- 31 

• District 7 
• Items 32 - 35 

• Region 5 
• Mary Lamie 

• District 8 
• Items 36 – 45 

• District 9 
• Items 46 – 49 
 

• Bureau Design and Environment 
• Eric Harm 

• Item 50 

• Bureau of Railroads 
• Chuck Abraham 

• Item 51 
 

• Bureau of Bridges and Structures 
• Ralph Anderson 

• Item 52 

 

   

Link for 
negotiation 
information 



NOTICE 
CONSULTANT PREQUALIFICATION 

SUBMITTAL TIMES 
April 5, 2007 

 
For firms currently prequalified, the entire Statement of Experience and Financial Condition 
(SEFC) is required to be submitted every three (3) years.  

Firms not prequalified (new firms or firms that lost prequalification) are required to submit the 
entire Statement of Experience and Financial Condition.  

Consultant firms are required to submit the corporate and financial portion of the Statement of 
Experience and Financial Condition annually to remain prequalified.   

Firms are required to report to this office any additions or deletions of licensed professional 
staff or any other key personnel that would affect the firm's prequalification in a particular 
category.  Notice of changes must be submitted within 15 calendar days of the change.   

Firms may also continue to request additional categories of prequalification at any time. 
 
Submittal times are based on the firm’s fiscal year; i.e. Firms fiscal year ends Dec. 31, 2006, 
the Consultant is given a 6 month grace period to submit and therefore has until June 30, 
2007 to submit.  
The following schedule is attached for your use: 
 

Firm Name 
beginning with: 

2007 
Submittal 

2008 
Submittal 

2009 
Submittal 

A through E Entire SEFC Corp. & Financial Corp. & Financial 
F through N Corp. & Financial Entire SEFC Corp. & Financial 
O through Z Corp. & Financial Corp. & Financial Entire SEFC 

 
The Corporate and Financial Portion of the Statement of Experience and Financial Condition 
consists of pages 1, 2 and 10 through 20.   
 
The most current Statement of Experience and Financial Condition is required to be submitted 
for review.  An outdated SEFC will not be reviewed.  The firm will be contacted and asked to 
submit the current SEFC.  
 
The most current Statement of Experience and Financial Condition (SEFC), Description and 
Minimum Requirements and a listing of all prequalified consultants are available at: 
http://www.dot.il.gov/desenv/preqcons.html 



NOTICE 
APRIL 5, 2007 

 

 
FORMULA FOR COST PLUS FIXED FEE 

METHOD OF COMPENSATION 
 

 
Effective on projects advertised in PTB 144 (April 5, 2007) and for all 
supplemental agreements received on or after June 13, 2007 the fee portion 
of the Cost-Plus-Fixed-Fee method of compensation will change.  The 
compensation for this method will be: 
 
Compensation = DL+DC+OH+FF 
 
Where FF:  

 
For Prime Agreements is: 
(0.37+ R)DL+%DL 
 
When % is: 
1 or 2 sub-consultants       = 10% of Direct Labor (DL) of Subs  
3 or 4 sub-consultants       = 12% of Direct Labor (DL) of Subs 
5 or more sub-consultants =  15% of Direct Labor (DL) of Subs 

 
Sub-Consultants 
0.37 DL   
 

Where: 
R= Complexity Factor: 0, 0.035, or 0.07 
DL = Direct Labor 
DC= Direct Cost 
OH= Overhead Rate  

 



NOTICE 
CONSULTANT PREQUALIFICATION  

April 5, 2007 

All engineering consulting firms are responsible for resubmitting the correct 
portion (entire or corporate and financial) of the Statement of Experience and 
Financial Condition to remain prequalified. The department will not send 
reminders to submit the Statement of Experience and Financial Condition.  
NOTE: For firm’s fiscal year ending December 31, 2006, your SEFC is required 
by June 30, 2007.  (See submittal requirements under recurring notices, Titled 
“CONSULTANT PREQUALIFICATION SUBMITTAL TIMES”. 
 
Firms that meet the requirements for prequalification receive a letter after the 
review of the Statement of Experience and Financial Condition that notes the 
firm’s Annual Fee capacity, provisional overhead rate and the date the firm’s 
prequalification ends.  The last paragraph of the letter states if the entire or only 
the corporate and financial portion of the Statement of Experience and Financial 
Condition is required to remain prequalified. 
 
The last paragraph will state the following when the entire Statement of 
Experience and Financial Condition is required:  

“Your firm is prequalified until [FIRMS FISCAL YEAR ENDING DATE (SPECIFIC 
TO EACH FIRM)].  You will be given an additional six months from this date to 
submit the entire "Statement of Experience and Financial Condition" (SEFC) to 
remain prequalified.” 

The last paragraph will state the following when the corporate and financial 
portion is required: 

“Your firm is prequalified until [FIRMS FISCAL YEAR ENDING DATE (SPECIFIC 
TO EACH FIRM)].  You will be given an additional six months from this date to 
submit the Corporate and Financial Information portion of the "Statement of 
Experience and Financial Condition" (SEFC) to remain prequalified.” 
 
Also, in every Professional Transportation Bulletin, under recurring notices, Titled 
“CONSULTANT PREQUALIFICATION SUBMITTAL TIMES” is a submittal 
schedule for consulting firms.   
 
The most current Statement of Experience and Financial Condition is required to 
be submitted for review.  An outdated SEFC will not be reviewed.  The firm will 
be contacted and asked to submit the current SEFC. The most current Statement 
of Experience and Financial Condition (SEFC), Description and Minimum 
Requirements and a listing of all prequalified consultants are available at:  
http://www.dot.il.gov/desenv/preqcons.html 
 



ILLINOIS DEPARTMENT OF TRANSPORTATION 
NOTICE 

For  
VENDOR DELINQUENT DEBT 

April 5, 2007 
 
We are receiving delinquent debt forms with incorrect dates, PTB numbers and 
items.  It appears that previously used forms are being modified and submitted.  
 
Therefore, effective with PTB 144, if the PTB number and/or item(s) stated conflict 
with the prime’s information on page one of the Delinquent Debt form, the firm will be 
notified and asked to resubmit the BDE 3000 form.  Forms must also be dated 
correctly. Until the document is submitted correctly the firm will not be considered for 
selection. 
 
An example (with instruction) of a completed Delinquent Form is included.  



EXAMPLE ONLY (RED TEXT IS FOR INFORMATION ONLY) 

Printed 4/3/2007 BDE 3000 

 

 
 
 Delinquent Debt Certification

 
PTB # 142 & Item(s) # 2, 3, & 5  

 List all items the prime has in for the Professional Transportation Bulletin  
 

Delinquent Payment.  The CONSULTANT certifies that it, or any affiliate, is not barred from being awarded a 
contract under 30 ILCS 500. Section 50-11 prohibits a person from entering into a contract with a State agency 
if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as 
defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with the 
State agency if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act.  The 
CONSULTANT further acknowledges that the contracting State agency may declare the contract void if this 
certification is false or if the CONSULTANT or any affiliate is determined to be delinquent in the payment of 
any debt to the State during the term of the contract.  
 
 
I certify that ABC Engineering, Inc. with the FEIN or SSN of 555-55-5555 

 (Firm Name)   
    
is in compliance with the Delinquent Payment Statement as stated above. 
SIGN AND DATE with signature for applicable firm. DO NOT SIGN FOR SUBS 
 
 
               
 Signature  Date  
 
 
List all known subconsultants and the PTB item(s): 
 
Joes Engineers, Inc. Item 2 & 5       
Bridge, Inc. Item 3       
Survey Corp. Inc. Item 2, 3 and 5       
            
            
            
            
 
One Adobe PDF document must be submitted with the Statement of Interest for the prime and the single file must contain 
each known subconsultant the prime will be using. 
 
Label with firm code and DP and submit as an Adobe PDF document.   
 
Example: 
Firm SOI CODE:  (abcengDP.pdf) this would be one document containing the prime’s statement of compliance and this 
file would also contain the subconsultant(s) certification of compliance.  
  
FOR THIS EXAMPLE: This would be submitted as one PDF file and would be named “ABCENGDP.pdf”.  
The file would contain four pages, consisting of one for the prime and one for each subconsultant.  
If the PTB number and/or item(s) stated conflict with the prime’s information on page one, the firm will 
be notified and asked to resubmit the BDE 3000 form.  Forms must be dated correctly. Until the 
document is submitted correctly the firm will not be considered for the PTB, 

 



EXAMPLE ONLY (RED TEXT IS FOR INFORMATION ONLY) 

Printed 4/3/2007 BDE 3000 

 

 

 
 
 Delinquent Debt Certification

 
PTB # 142 & Item(s) # 2 & 5  

List only the items the sub is doing for this particular prime.  If a subconsultant is 
doing work for multiple primes on the PTB, then the subconsultant must submit for 
each prime.  

 
Delinquent Payment.  The CONSULTANT certifies that it, or any affiliate, is not barred from being awarded a 
contract under 30 ILCS 500. Section 50-11 prohibits a person from entering into a contract with a State agency 
if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as 
defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with the 
State agency if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act.  The 
CONSULTANT further acknowledges that the contracting State agency may declare the contract void if this 
certification is false or if the CONSULTANT or any affiliate is determined to be delinquent in the payment of 
any debt to the State during the term of the contract.  
 
Page 2 would be for subconsultant 
I certify that Joes Engineers, Inc. with the FEIN or SSN of 666-66-6666 

 (Firm Name)   
    
is in compliance with the Delinquent Payment Statement as stated above. 
 
Signed and dated by applicable subconsultant firm 
 
               
 Signature  Date  
 
 
List all known subconsultants and the PTB item(s): 
 
N/A       
            
            
            
            
            
            
 
One Adobe PDF document must be submitted with the Statement of Interest for the prime and the single file must contain 
each known subconsultant the prime will be using. 
 
Label with firm code and DP and submit as an Adobe PDF document.   
 
Example: 
Firm SOI CODE:  (abcengDP.pdf) this would be one document containing the prime’s statement of compliance and this 
file would also contain the subconsultant(s) certification of compliance.  
 

 



EXAMPLE ONLY (RED TEXT IS FOR INFORMATION ONLY) 

Printed 4/3/2007 BDE 3000 

 

 

 
 
 Delinquent Debt Certification

 
PTB # 142 & Item(s) # 3  

List only the items the sub is doing for this particular prime.  If a subconsultant is 
doing work for multiple primes on the PTB, then the subconsultant must submit for 
each prime. 

 
Delinquent Payment.  The CONSULTANT certifies that it, or any affiliate, is not barred from being awarded a 
contract under 30 ILCS 500. Section 50-11 prohibits a person from entering into a contract with a State agency 
if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as 
defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with the 
State agency if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act.  The 
CONSULTANT further acknowledges that the contracting State agency may declare the contract void if this 
certification is false or if the CONSULTANT or any affiliate is determined to be delinquent in the payment of 
any debt to the State during the term of the contract.  
 
Page 3 would be for subconsultant 
I certify that Bridge, Inc. with the FEIN or SSN of 777-77-7777 

 (Firm Name)   
    
is in compliance with the Delinquent Payment Statement as stated above. 
 
Signed and dated by applicable subconsultant firm 
 
               
 Signature  Date  
 
 
List all known subconsultants and the PTB item(s): 
 
N/A       
            
            
            
            
            
            
 
One Adobe PDF document must be submitted with the Statement of Interest for the prime and the single file must contain 
each known subconsultant the prime will be using. 
 
Label with firm code and DP and submit as an Adobe PDF document.   
 
Example: 
Firm SOI CODE:  (abcengDP.pdf) this would be one document containing the prime’s statement of compliance and this 
file would also contain the subconsultant(s) certification of compliance.  
 

 



EXAMPLE ONLY (RED TEXT IS FOR INFORMATION ONLY) 

Printed 4/3/2007 BDE 3000 

 

 

 
 
 Delinquent Debt Certification

 
PTB # 142 & Item(s) # 2, 3 & 5  

List only the items the sub is doing for this particular prime.  If a subconsultant is 
doing work for multiple primes on the PTB, then the subconsultant must submit 
for each prime. 

 
Delinquent Payment.  The CONSULTANT certifies that it, or any affiliate, is not barred from being awarded a 
contract under 30 ILCS 500. Section 50-11 prohibits a person from entering into a contract with a State agency 
if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as 
defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with the 
State agency if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act.  The 
CONSULTANT further acknowledges that the contracting State agency may declare the contract void if this 
certification is false or if the CONSULTANT or any affiliate is determined to be delinquent in the payment of 
any debt to the State during the term of the contract.  
 
Page 4 would be for subconsultant 
I certify that Survey Corp., Inc. with the FEIN or SSN of 888-88-8888 

 (Firm Name)   
    
is in compliance with the Delinquent Payment Statement as stated above. 
 
Signed and dated by applicable subconsultant firm 
 
               
 Signature  Date  
 
 
List all known subconsultants and the PTB item(s): 
 
N/A       
            
            
            
            
            
            
 
One Adobe PDF document must be submitted with the Statement of Interest for the prime and the single file must contain 
each known subconsultant the prime will be using. 
 
Label with firm code and DP and submit as an Adobe PDF document.   
 
Example: 
Firm SOI CODE:  (abcengDP.pdf) this would be one document containing the prime’s statement of compliance and this 
file would also contain the subconsultant(s) certification of compliance.  
 

 
 



NOTICE 
 

INVOICING FOR END OF FISCAL YEAR 
APRIL 5, 2007 

 
 
The end of Illinois Department of Transportation’s fiscal 

year is fast approaching.  As in past years, invoices 

cannot be submitted for work completed in more than 

one fiscal year; i.e. service dates cannot cross fiscal 

years.   Work performed prior to July 1, 2007 must be 

invoiced no later than August 31, 2007, to ensure 

payment.   

 



 

Introduction  
 
 

STATE OF ILLINOIS 
Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

PROFESSIONAL TRANSPORTATION BULLETIN #144 
April 5, 2007 

 
This bulletin is the official notice of needed professional services for the Illinois Department of 
Transportation (IDOT). 
 
This bulletin is sent to each professional consultant on IDOT’s prequalified list. A Professional firm who is 
not prequalified may obtain the necessary information and forms to become prequalified from the 
INTERNET at: http://www.dot.gov.il/Doing Business/Consultant Services/Consultant Prequalification. 
 
This is not an invitation for bids.  Firms properly prequalified for any of the projects listed herein may 
indicate their desire to be considered for selection by submitting a Statement of Interest for the project.   
 
IDOT shall not discriminate on the basis of race, color, national origin, or sex in the award and 
performance of any DOT-assisted contract or in the administration of its DBE Program or the requirements 
of 49 CFR part 26.  IDOT shall take all necessary and reasonable steps under 49 CFR part 26 to ensure 
nondiscrimination in the award and administration of DOT-assisted contracts. 
 
STATEMENTS MUST BE RECEIVED BY THE BUREAU OF DESIGN AND ENVIRONMENT AT THE 
ABOVE ADDRESS AND IF APPLICABLE, THE APPROPRIATE DISTRICT ENGINEER OR BUREAU 
CHIEF PRIOR TO 4:30 P.M. LOCAL TIME, April 19, 2007.  STATEMENTS RECEIVED AFTER THIS 
TIME WILL NOT BE CONSIDERED.   
 
The selection of professional consultants by IDOT is not based on competitive bidding but on the firm’s 
professional qualifications, experience and expertise of key personnel to be assigned to the project with 
consideration also given to: 
 
1) Ability to complete the work in the time required and the firm’s existing workload. 
 
2) The firm’s proximity to the project, when important. 
 
3) Extent of work which must be subcontracted by the firm and their proposed method of accomplishing 

the project objectives. 
 
4) Financial evaluation of the firm and its accounting methods. 
 
5) Performance rating for past work done for IDOT, if applicable. 
 
All members of the Consultant Selection Committee will be unavailable to discuss specifics of projects 
listed herein during the two-week period preceding the Selection Committee Meeting. 
 
Departmental procedures ensure that all members of the Consultant Selection Committee are provided 
with detailed information concerning all Statements of Interest submitted by all consultants.  Please do not 
send letters expressing your interest in various projects and/or correspondence concerning your firm via 
Overnight/Federal Express mail to members of the Consultant Selection Committee. 
 



Guidelines for Submitting Statements of Interest (SOI) 
 
The firm acting as the prime must be prequalified in all of the prequalification categories requested in 
the project advertisement even if they plan to subcontract part of the project, except where noted in a 
specific project advertisement.  Any work being done by a consultant, prime or sub must be 
prequalified in the category of work they are performing.  
 
Prequalified firms may indicate their desire to be considered for selection on any of the projects listed herein 
by submitting a separate Statement of Interest (SOI) for each project that includes the following: 
 
1) A cover sheet, clearly identifying the PTB Number, Item Number, Firm Name, and IDHR number (if 

available, see recurring notices). No additional information is required on the cover. 
 
2) A brief statement of the firm’s interest in performing the work. (Should not be longer than 2 pages) 
 
3) A Table of Contents with page numbers, identifying the approach, exhibits, resumes, etc. 
 
4) Color graphics/photographs should be limited in the submittal because the size limitation on incoming e-

mail is 2 MB.  Photo’s etc. can create a large file so use at your discretion.  
 
5) Complete Exhibit A as follows: (This should follow the Table of Contents in the SOI) 

a) List the required key personnel to match required prequalification categories and any additional 
personnel requirements designated in the project advertisement. 

b) Attach resumes of all personnel listed in a) above. Individual resumes should not exceed two pages and 
must be relevant to the expertise required for the specific project. 

c) Designate the estimated time required to complete the project using the personnel presented. A 
completion date and/or number of months to complete the project should also be provided. 

d) Identify proposed subconsultants and item(s) of work they will perform.  If a DBE Goal is in the 
advertisement list the DBE subconsultant(s) and work the firm will be performing. All Subconsultants 
must be prequalified in the area of work they will be performing. 

 
6) Projects involving Location Design Studies (Reconstruction/Major Reconstruction and New 

Construction/Major Reconstruction) and all Environmental Reports (Environmental Assessment and 
Environmental Impact Statements) require completion of Exhibit B. 

 
7) Experience of the staff or firm in accomplishing similar types of work should be shown for only the most 

recent projects and should be concise and relevant to the expertise required for the specific project. If 
there are several projects with the same work completed, then one summary would be adequate with each 
location and the project manager noted for each. This information should be shown at the end of the SOI. 

 
8) Any other information specifically requested in the project advertisement should also be included in the 

submittal. 
 
9) The Instructions for completing the Current Obligation documents immediately precede the Current 

Obligation forms. The Current Obligation Forms should be a separate document from the SOI. Only one 
copy, sent to the Central Bureau of Design and Environment, is required. 

 
10)  Instructions for completing Forms A and B are included on pages 1and 2 immediately preceding Forms A 

and B. Disclosure Forms should be a separate document from the SOI. A cover should be provided with a 
statement similar to the following: “The Form A disclosures (or Certification Statement) and the Form B 
disclosures are being submitted for PTB # ____, Item(s): ____.” Only one copy, sent to the Central Bureau 
of Design and Environment, is required. In addition, Form B should not include IDOT projects, since this 
information is already included in the Current Obligations. 

 
11) The Delinquent Debt Certification is separate document.  Only one document with all pertinent data is 

required for each prime.  Instructions are included at the bottom of the Delinquent Debt document.  



Guidelines for Submitting Statements of Interest (SOI) 
 

 
12) Exhibit A, Exhibit B, the Current Obligations Form, Disclosure Forms and the Delinquent Debt Certification 

are available as word documents on our web site: http://www.dot.il.gov/desenv/deform.html.  
 

The following addresses may be used when a hard copy of the SOI is requested to be sent to the Central 
Office in the advertisement: 
 
Illinois Department of Transportation 
Ms. Cheryl Cathey 
Bureau of Design and Environment 
Attn: Consultant Unit (Room 330) 
2300 South Dirksen Parkway 
Springfield, Illinois 62764 
 
If required to be sent to the Region/District use addresses as follows: 
Region 1 
Ms. Diane O'Keefe 
District 1 
201 West Center Court 
Schaumburg, IL 60196 
 

  

Region 2 
Mr. George Ryan 
District 2 
819 Depot Avenue 
Dixon, IL 61021 

  
Mr. George Ryan 
District 3 
700 East Norris Drive 
P.O. Box 697 
Ottawa, IL 61350 
 

Region 3 
Mr. Joseph Crowe 
District 4 
401 Main Street 
Peoria, IL 61602 
 

  
Mr. Joseph Crowe 
District 5 
Route 133 West 
P.O. Box 610 
Paris, IL 61944 
 

Region 4 
Ms. Christine Reed 
District 6 
126 East Ash St. 
Springfield, IL 62704 
 

  
Ms. Christine Reed 
District 7 
400 West Wabash 
Effingham, IL 62401 
 

Region 5 
Ms. Mary Lamie 
District 8 
1102 Eastport Plaza Drive 
Collinsville, IL 62234 
 

  
Ms. Mary Lamie 
District 9 
State Transportation Building 
P.O. Box 100 
Carbondale, IL 62903 
 

 
To verify that the Department has received your Statements of Interest you may call (217)785-4784. 
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1. Job No. D-91-200-07, FAI 55 (I-55) at Arsenal Rd. Phase II Interchange Project, Will 
County, Region One/District One. 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
 
This project requires 20% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on June 26, 2007 at 1:30 P.M. at the Region 
One/District One Office in Schaumburg. 
 
Phase II engineering services are required for improvements to I-55 at Arsenal Rd. Interchange. 
The Consultants work is expected to consist of preparing plans, specifications and estimates for 
the removal and relocation of the Arsenal Rd. Interchange approximately 1 mile south with a 
new geometric configuration. The new configuration is expected to consist of a flyover of I-55 for 
the southbound exit ramp and a loop ramp for the northbound entrance ramp to include 
improvement of the frontage roads and the extension of Arsenal Rd.  It is anticipated to have a 
bridge for the flyover, a new Arsenal Rd. Bridge which will replace an existing bridge and 
retaining walls.  The proposed improvement may provide a new lighting system; bridge lighting; 
traffic signal installation; new expressway signing; highway drainage system with compensatory 
storage and detention pond within the project limits; surveillance items and other incidental work 
as required to complete the project. It is likely there will be several stages of work and multiple 
construction contracts to complete the project. All work for this project will be in English units.  
 
The following structures are included in this project: 
 

• S.N. 099-0347, Proposed Arsenal bridge structure 
• S.N. 099-0348, Proposed flyover bridge structure 
• Proposed retaining walls 

 
The department will furnish the Consultant with the Project report, hydraulic report, location 
drainage study, pavement design, available microfilm plans and any available data.   
 
The estimated construction cost for this project is $44,000,000.  The Consultant's work includes 
preparation of contract plans, specifications and estimates, including TSL, structure and 
roadway plans, and all other works required to complete the improvement of I-55 at Arsenal Rd. 
interchange.  The completion date for this contract will be 24 months after authorization to 
proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 



  

 
• The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
Firms must be prequalified in the following categories to be considered for this project:   
 

Highways (Freeways) 
Structures (Highway: Advanced Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 



  

2. Job No. C-91-174-03, I-94 (Edens Expressway), Construction Inspection, Lake Cook Rd. 
to Old Orchard Rd., Cook County, Region One/District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.  
 
This project requires 20% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on June 28, 2007 at 10:00 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase III engineering services are required for the improvement of I-94 (Edens Expressway) 
from Old Orchard Rd. to I-90.  The proposed improvement work includes but is not limited to 
approximately 8 miles of mainline and ramp pavement patching and resurfacing, shoulder 
repairs drainage improvements, placement of traffic system surveillance equipment, placement 
of pavement markings, repairs to one mainline bridge involving deck joint replacement, deck 
patching, deck hydro-scarification and placement of a PCC deck overlay.  All work for this 
project will be in English units. 
 
The following structure is included in this project, S.N. 016-0102 (I-94 over Skokie River). 
 
The department will furnish the Consultant with plans and specifications.   
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. 
 
The estimated construction cost for this project is $15,000,000.  The Consultant's work includes 
providing staff, vehicles and appropriate test equipment necessary to complete this project.  The 
Consultant will furnish a Liaison Engineer and an adequate staff to perform the duties required 
to fulfill the engineering requirements in accordance with the departmental policies for this 
project.  The Consultant will also provide the tools of the trade.  These tools will include an office 
computer system capable of running ICORS software.  The Consultant will perform on site 
inspection, layout, including design changes, provide construction layout when not provided for 
in the contract plans, provide geotechnical inspection and testing, prepare records, maintain 
documentation, submit pay estimates, change orders and any other duties that would require 
the services of an engineer to complete this project on a timely basis and in accordance with 
State specifications.  The construction completion date is expected to be by October 31, 2008 + 
5 working days. The Consultant must complete and submit final measurements, calculations 
and final contract records documents to the department no later than six 6) weeks after the 
completion of the construction project.   
 
Key personnel listed on Exhibit A for this project must include: 
 

• The Liaison Engineer. 

• The Materials Coordinator. 



  

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include 
the Documentation Certificate Number for IDOT Class S-14, Documentation of 
Contract Quantities.) 

• The Materials QA Technician. 

• The Survey Chief. 

Firms must be prequalified in the Special Services (Construction Inspection) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 



  

3. Job No. C-91-209-04, I-94 (Edens Expressway), Construction Inspection, Old Orchard Rd. 
to I-90, Cook County, Region One/District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
 
This project requires 20% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on June 28, 2007 at 8:00 A.M. at the Region 
One/District One Office in Schaumburg. 
 
Phase III engineering services are required for the improvement of I-94 (Edens Expressway): 
Old Orchard Rd. to I-90.  The proposed improvement work includes but is not limited to 
approximately 8 miles of mainline and ramp pavement patching and resurfacing, shoulder 
repairs, drainage improvements, placement of traffic system surveillance equipment, placement 
of pavement markings, repairs to six mainline bridge involving deck joint replacement, deck 
patching, deck hydro-scarification and the placement of a PCC deck overlay.  All work for this 
project will be in English units.  
 
The following structures may be in this project: 
 

• S.N. 016 – 0103  (I-94 SB over the Union Pacific Rail Road) 
• S.N. 016 – 0104  (I-94 NB over the Union Pacific Rail Road) 
• S.N. 016 – 0105  (I-94 over Golf Road) 
• S.N. 016 – 0106  (I-94 over Forest Glen Avenue) 
• S.N. 016 – 0107  (I-94 over North Branch of Chicago River) 
• S.N. 016 – 0108  (I-94 over IL 50 / Cicero Avenue) 

 
The department will furnish the Consultant with Plans and Specifications.   
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. 
 
The estimated construction cost for this project is $14,500,000.  The Consultant's work includes 
but is not limited to providing staff, vehicles and appropriate test equipment necessary to 
complete this project.  The Consultant will furnish a Liaison Engineer and an adequate staff to 
perform the duties required to fulfill the engineering requirements in accordance with the 
departmental policies for this project.  
 
The Consultant will also provide the tools of the trade.  These tools will include an office 
computer system capable of running ICORS software.  The Consultant will perform on site 
inspection, layout including design changes, provide construction layout when not provided for 
in the contract plans, provide geotechnical inspection and testing, prepare records, maintain 
documentation, submit pay estimates, change orders and any other duties that would require 
the services of an engineer to complete this project on a timely basis and in accordance with 
State specifications.  The construction completion date is expected to be by October 31, 2008 + 
5 working days. The Consultant must complete and submit final measurements, calculations 



  

and final contract records documents to the department no later than 6 weeks after the 
completion of the construction. 
 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The Liaison Engineer. 

• The Assistant Engineer. 

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.  Include the Documentation Certificate Number IDOT class S-14, 
Documentation of Contract Quantities) 

• The Materials QA Technician. 

• The Survey Chief. 

Firms must be prequalified in the Special Services (Construction Inspection) category to be 
considered for this project:   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 



  

4. Job No. D-91-227-07, FAP 332/IL 394, IL 394 Structure over Plum Creek, Will County, 
Region One/District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.   
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on June 28, 2007 at 9:00 A.M. at the Region 
One, District One Office in Schaumburg. 
 
Phase II engineering services are required for preparation of contract plans, specifications and 
estimates, including an updated Bridge Condition Report (BCR), Type, Size Location (TSL) 
plan, structure and roadway plans for the bridge rehabilitation of IL-394 Southbound and 
Northbound bridges over Plum Creek.  The existing bridges are both three (3) spans consisting 
of seven (7) steel beams southbound and six (6) steel beams northbound.  The existing typical 
section consists of two lane roadway over each bridge with a variable shoulder on both sides. 
The bridge improvement will be determined during the BCR portion of the project. It is 
anticipated that this project will be staged constructed, with temporary signals possible, and the 
Consultant will be responsible for the preparation applicable permits.  This project will be in 
English units. 
 
The following structures are included in this project: 
 

• SN 099-0183 – Southbound IL-394 over Plum Creek (42 ft. wide & 128 feet long) 
• SN 099-0147 – Northbound IL-394 over Plum Creek (34.25 ft. wide & 128 feet long) 

 
The department will furnish the Consultant with microfilm, bridge condition report (2003), 
hydraulic report, LD5 and any other available information.   
 
The estimated construction cost for this project is $3,000,000.  The Consultant's work includes 
preparation of contract plans, specifications, estimates, and bridge condition report.  This 
contract must be completed by March 21, 2008.   
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 



  

 
• The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
Firms must be prequalified in the following categories to be considered for this project. 
 

Highways (Roads & Streets) 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 
 



  

5. Job No. P-91-152-05, I-80, Phase I from US 30 to US 45, Will County, Region One/District 
One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on June 22, 2007 at 9:00 A.M. at the Region 
One, District One Office in Schaumburg. 
 
Phase I engineering services are required for the preparation of a Phase I preliminary 
engineering and environmental studies (anticipated to be a Combined Design Report/ 
Environmental Class of Action Determination document) for the improvement of I-80 from US 30 
to US 45.  The scope of work for the proposed project will include additional through lanes (from 
two to three in each direction) by widening into the median.  All work for this project will be in 
English units and all NEPA documents must be in dual (English and metric) units. 
 
The following structures may be included in this project: 
 

• S.N. 099-0069 (I-80 EB over US 30/IAIS RR/Hickory Creek) 
• S.N. 099-0068 (I-80 WB over US 30/IAIS RR/Hickory Creek) 
• S.N. 099-0205 (Francis Rd. over I-80) 
• S.N. 099-0197 (Parker Rd. over I-80) 
• S.N. 099-0070 (I-80 EB over N&S RR) 
• S.N. 099-0071 (I-80 WB over N&S RR) 
• S.N. 099-0198 (Maple Rd. over I-80) 
• S.N. 099-0192 (Wolf Rd. over I-80) 

 
The department will furnish the Consultant with microfilm plans, existing surveys, aerial 
photography and mapping, traffic counts and projections, accident data, bridge inspections, 
utility coordination and correspondence, existing topographic and cross sections in electronic 
format, existing right-of-way information, partially completed preliminary proposed plan and 
typical cross sections in electronic format, archaeological, historical, biological and special 
waste survey and coordination.   
 
The estimated construction cost for this project is $200,000,000.  The Consultant's work 
includes data collection, accident analysis, capacity analysis, Interchange Design Studies, 
alternate geometric studies including cross sections, preparation of Combined Design Report 
and Environmental Class of Action Determination document, Bridge Condition Reports, 
drainage coordination, local agency coordination, public hearing presentations, exhibits and 
oversight and all other related work necessary to complete Phase I.  The completion date for 
this contract will be 18 months after authorization to proceed. 
 
Key personnel listed on Exhibits A and B for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 



  

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The Environmental Lead, who will be responsible for the day-to-day management of the 

environmental work effort, and persons responsible for all environmental disciplines 
including water quality, traffic noise, socio-economics and ecology.  Environmental 
staffing on Exhibit B must match the staffing presented in the firm's most recent 
Statement of Experience and Financial Condition. 

 
• The person who will perform the work in the area of structure plan preparation (must be 

an Illinois Licensed Structural Engineer).  In addition, the staff performing the work must 
be identified. 

 
• The person(s) who will perform the QC/QA review work of all milestone submittals (must 

be an Illinois Licensed Professional Engineer for the roadway work and an Illinois 
Licensed Structural Engineer for structure work with adequate plan review experience). 

 
Firms must be prequalified in the following categories to be considered for this project:   
 

Location/Design Studies (Reconstruction/Major Rehabilitation) 
Structures (Highway: Advanced Typical) 
Environmental Reports (Environmental Assessment) 

 
The prime Consultant must be prequalified in Environmental Reports (Environmental 
Assessment) and must perform all of the environmental work using staff that has been 
presented in your most recently approved Statement of Experience and Financial Condition or 
your firm may use a single subconsulting firm that is prequalified in Environmental Reports 
(Environmental Assessment) to perform all of the environmental work.  The subconsultant's 
staff must be the same as presented in their most recently approved Statement of Experience 
and Financial Condition.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 
 



  

6. Job No. P-91-222-07, Various Phase I Projects, Various Routes, Various Counties, Region 
One, District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 10% DBE participation. 
 
The Complexity Factor for this project is 0.003. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on June 25, 2007 at 9:00 A.M. at the Region 
One, District One Office in Schaumburg. 
 
Phase I engineering services are required for the preparation of various Phase I preliminary 
engineering and environmental studies throughout District One.  Work may include new Phase I 
studies and/or assisting in completing on-going Phase I studies and tasks.   Work orders under 
the blanket agreement will be negotiated and authorized by the department on an as-needed 
basis.  All work for this project will be in English units. 
 
The department will furnish the Consultant with any available information such as accident data, 
existing and projected traffic data, utility coordination, right-of-way data, and archaeological, 
historical and special waste survey coordination.   
 
The estimated construction cost of these projects range from $200,000 to $2,000,000.   
 
The Consultant will be expected to perform work similar to an IDOT Project Manager/Squad 
Leader & Staff, and report to the in house Project Studies Unit Head.  Key staff from the 
Consultant may be expected to perform work in the district offices.   
 
The Consultant's work may include data collection, preparation of base maps and mosaics, 
geometric studies, accident analysis, capacity analysis including intersection design studies, 
route as well as stream surveys, Categorical Exclusion Reports, bridge inspections and 
condition reports, drainage studies including Hydraulic Reports, cost estimates, public 
involvement, and all other related work necessary to complete various Phase I studies and 
tasks.   
 
The completion date for this contract will be 24 months after authorization to proceed.  The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 24 months. 
 
Key personnel listed on Exhibits A and B for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 



  

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
Firms must be prequalified in the following categories to be considered for this project:   
 

Structures (Highway: Typical) 
Location/Design Studies (Reconstruction/Major Rehabilitation) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 



  

7. Job No. D-91-218-07, Various Phase II Projects, Various Routes, Various Counties, 
Region One/District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation.   
 
This project requires 20% DBE participation.   
 
The Complexity Factor for this project is 0.003. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiating meeting on June 27, 2007 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase II engineering services are required for preparation of  various contract plans, 
specifications, and estimates for structure work and related roadway work including 3-P projects 
throughout District One.  Work orders under a blanket agreement will be negotiated and 
authorized by the department on as needed basis.  All work for this project will be in English 
units. 
 
The department will furnish the Consultant with copies of a project report, location drainage 
study, bridge condition report, available microfilm plans, pavement design, right-of-way plans, 
and any other available information.  
 
The estimated construction cost for these projects may range from $200,000 to $2,000,000.  
 
The Consultant's work may include field surveys, geotechnical borings and analysis, electrical 
engineering, and the preparation of bridge replacement plans, bridge repair plans, multiple and 
single cell box culvert replacement or extension plans, retaining wall plans, and general 
structural work plans and 3-P improvement plans.  The Consultant's work may also include 
contract plans, special provisions, and estimates and construction codes including highway 
drainage design, erosions control plans, and all other work as assigned to complete the project.  
 
Also, the Consultant shall prepare the TS&L drawings and structure plans as required for bridge 
replacement, bridge rehabilitation, bridge repairs, multiple or single cell culvert repairs, 
replacements or extensions, retaining wall new construction, replacements or repairs, junctions 
boxes, headwalls, permanent sheet piles and general structures.   
 
The completion date for this contract will be 12 months after authorization to proceed.  The 
agreement with the Consultant will have an option for renewal by the department for an 
additional 12 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 



  

 
• The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
• The person who will be in charge of route surveys (must be an Illinois Professional 

Licensed Surveyor and/or an Illinois Licensed Professional Engineer). 
 
Firms must be prequalified in the following categories to be considered for this project:   

 
Highways (Roads & Streets) 
Structures (Highway: Typical) 

  
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 



  

8. Job No. C-91-230-07: Phase III Various Projects Tollway/IDOT, Various Routes, Various 
Counties, Region One/District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation.   
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on June 28, 2007 at 2:00 P.M. at the Region 
One/District One Office in Schaumburg. 
 
Phase III engineering services are required to assist the department on various Tollway/IDOT 
construction projects throughout District One.  One or two engineers are anticipated to be 
required during the 2007 and 2008 construction seasons.  Typical assignments may include 
reviewing plans, attending pre-construction meetings and contract progress meetings, review 
and route all requests such as maintenance of traffic changes, maintenance transfers, plan 
changes, perform field inspections, check traffic control, check quality assurance of work and 
attend final inspections.  This work may be in either English or metric units.  
The department will furnish the Consultant with contract plans and specifications.   
 
The Consultants work includes but is not limited to providing staff, cell phones and vehicles for 
personnel use on construction sites and for traveling between projects.  The duration of time 
spent at a single location would vary as a funtion of work assignment needs.  
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. 
 
The personnel shall have a good working knowledge of Department Specifications for Road and 
Bridge Construction, the Department Construction Manual and documentation and in inspection 
procedures.  The completion date for this contact will be 12 months.  The agreement with the 
Consultant will include an option for renewal by the department for an additional 12 months.  
 
Key personnel listed on Exhibit A for this project must include: 
 

• Project Manager 

• Liaison Engineer/s 

Firms must be prequalified in the Special Services (Construction Inspection) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
 



  

9. Job No. C-91-231-07, Various Quality Assurance Testing, Various Routes, Various 
Counties, Region One, District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation.   
 
The Complexity Factor for this project is 0.003. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on June 27, 2007 at 10:00 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase III engineering services are required to perform the quality assurance responsibilities of 
hot-mix asphalt (HMA), Portland cement concrete (PCC) construction, and pipe and precast 
producers.  The project includes Complete Quality Assurance Testing in accordance with the 
Standard Specifications for Road and Bridge Construction, Policy Memorandum 05-01 and any 
appropriate contract special provisions and plan notes or details.  Work orders under the blanket 
agreement will be negotiated and authorized by the department on an as needed basis.  All 
work for this project will be in English units. 
 
The department will furnish the Consultant with daily assignments to various construction 
jobsites, bituminous or concrete plants, and pipe and precast facilities. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited.  
 
The Consultant's work includes plant and on-site inspections, sampling and material testing.  
The Consultant will carry out quality assurance duties as defined in the construction contract, 
Policy Memorandum 05-01 and the Consultant agreement.  The Consultant will maintain 
records and submit documentation of all QC and QA activities required by the construction 
contract and Policy Memorandum 05-01.  The completion date for this contract will be 12 
months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 

• Liaison Engineer who will assume duties as project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Engineer). 

• Person(s) who will be in charge of QA Lab and Field Testing. 

• QC/QA Level 1 and Level II (HMA and PCC) Testing Technicians. 

• The Materials QA Technician. 

Firms must be prequalified in the Special Services (Quality Assurance) category to be 
considered for this project. 
   
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 



  

10. Job No. P-91-223-07, Various Route Surveys, Various Routes, Various Counties, Region 
One, District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation.   
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on June 25, 2007 at 1:00 P.M. at the Region 
One, District One Office in Schaumburg. 
 
Phase I engineering services are required for field surveys for various roadway projects to 
enable the department to proceed with Phase I studies and prepare contract plans.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  All work for this project will be in English units. 
 
The department will furnish the Consultant with all available benchmarks, coordinates and any 
available archived survey notes. 
 
The Consultant’s work includes, but is not limited to, route or stream surveys, topographic 
surveys, cross-sections, profile, existing and proposed centerline alignments, drainage inverts, 
right-of-way monuments and land use determination, plotting of the field information collected, 
and possibly supplementing the District Survey staff for establishing control for mapping 
projects.  All survey information submitted must be acceptable for design purposes, and be 
formatted per IDOT specifications. All data collected electronically or plotted, must comply with 
IDOT CADD standards and use standard IDOT Survey Point Codes. 
 
The completion date for this contract will be 24 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• Project Engineer, the person who will be responsible for the actual field survey (must be 
an Illinois Professional Engineer or an Illinois Licensed Land Surveyor) 
 

• Person(s) who will perform the QC/QA review work of all Milestone submittal documents 
(must be an Illinois Licensed Professional Engineer or an Illinois Licensed Land 
Surveyor). 

 
 
Firms must be prequalified in the Special Services (Route Surveys) category to be considered 
for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 



  

11. Job No. D-91-234-07, Various Phase I Safety Projects, Various Routes, Various Counties, 
Region One/District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation.   
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on June 28, 2007 at 9:00 A.M. at the Region 
One/District One Office in Schaumburg. 
 
Phase I engineering services are required for the preparation of traffic engineering studies and 
accident studies for various locations throughout District One.  Work is anticipated to include the 
necessary collection of all field data such as digital color  photos, condition diagrams and 
manual turning movement (full classification) traffic count data (as needed) and relevant crash 
data, and related study correspondence.  This effort may also include the retrieval of Illinois 
Traffic Crash Reports from local enforcement agencies as well as preparation of collision 
diagrams.  In addition, experience with Arcview/Arc GIS software will be needed to assist with 
crash data retrieval efforts.  Also anticipated are traffic engineering analysis such as crash 
analysis, traffic signal warrant or capacity studies, or sight distance studies to determine 
recommended improvements.  Reviews include intersections and roadway segments.  If 
candidate safety improvement projects are developed from traffic studies, a cost estimate and 
benefit-cost analysis may be required for each candidate project to determine project eligibility 
for the annual Highway Safety Improvement Program (HSIP).  Work orders under the blanket 
agreement will be negotiated and authorized by the department on an as-needed basis.  All 
work for this project will be in English units.  
 
The department will furnish the Consultant with locations to be reviewed and traffic crash data 
complied by the Division of Traffic Safety for the most recent 3-years.   
 
The Consultant’s work includes the necessary documentation to support recommendations.  
The completion date for this contract will be 18 months after authorization to proceed.  The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 18 months.   
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person(s) who will be directly performing the required work. 
 
 



  

Firms must be prequalified in the Special Plans (Traffic Studies) category to be considered for 
this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 



  

12. Job No. P-91-224-07, Various Environmental Studies, Various Counties, Region One, 
District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation.   
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on June 22, 2007 at 1:00 P.M. at the Region 
One, District One Office in Schaumburg. 
 
Engineering services are required for various environmental projects which may consist of the 
preparation of wetland delineations and/or tree surveys throughout the district.  Work orders 
under the blanket agreement will be negotiated and authorized by the department on an as-
needed basis.  All work for this project will be in English units. 
 
The Consultant’s work includes, but is not limited to, wetland delineations and/or tree surveys 
and various environmental projects throughout the district.  The wetland surveys, when 
required, are anticipated to consist of a wetland assessment, including aerial photograph 
delineations.  The wetlands shall be delineated in electronic format which shall be provided to 
the department upon submittal of the completed report.  Tree surveys are expected to require 
the Consultant to visit the project location to identify the station and offset of all trees as well as 
provide information about the trees to include but not be limited to the type, health, structure, 
percentage of exfoliating bark. 
 
The department will furnish the Consultant with all available information including project 
location exhibits and any available field data that can be used for the project(s). 
 
The completion date for this contract will be 24 months after authorization to proceed.  The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 24 months. 
 
The Consultant must have an office within District One, Region One.   
 
 Key personnel listed on Exhibit A and B for this project must include: 
 

• Person(s) trained and experienced in wetland biology/ecology with a degree in a related 
science.  Indicate any Training in Habitat Evaluation Procedure (HEP).  

 
• Person(s) trained and experienced in hydrology (especially wetland hydrology) with a 

degree in a related field. 
 

• Person(s) trained and experienced in geology and/or soil science (particularly hydric 
soils and ground water) with a degree in a related field. 

 
• Person(s) trained and experienced in forestry (Indicate if Urban Forrester certified by the 

Illinois Arborist Association). 
 



  

• The person who will be the Environmental Lead, and be responsible for the day-to-day 
management of the environmental work effort, and persons responsible for all 
environmental disciplines including air quality, water quality, traffic noise, 
special/hazardous waste, socio-economics, and ecology.  Environmental staffing on 
Exhibit B must match the staffing presented in the firm’s most recent Statement of 
Experience and Financial Condition.   

 
If there are any person(s) familiar with the Cook County Forest Preserve District’s tree 
assessment requirements indicate on the Statements of Interest.   The Statements of Interest 
should include the prima facie evidence of expertise and experience.  Include copies of 
documents from the U.S. Army Corps of Engineers (preferably the Chicago District) and/or the 
Illinois Department of Natural Resources indicating that wetland delineations performed by the 
firm were approved or accepted by those agencies. 
 
Firms must be prequalified in the Environmental Reports (Environmental Assessment) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 



  

13. Job No. D-91-226-07, FAU 3512 (US 14), Phase I/II Pump Station 8 Relocation and 
Associated Hydraulic Work, 0.7 Miles West of US 12/45, Cook County, Region One, 
District One.   
 
This project contains federal funds. 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on June 27, 2007 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase I and II engineering services are required for the preparation of Pump Station Hydraulic 
Report, Pump Station Report and preliminary submittals to Central Office and FHWA, complete 
preparation of contract plans, specifications, and estimates, and review of shop drawings and 
submittals, and limited assistence/inspection services during construction for the demolition of 
an existing and construction of a new Illinois Department of Transportation Pumping Station No. 
8  (US 14 at the Wisconsin Central & UP Railroad (0.7 miles west of US 12/45), in Des Plaines), 
All work for this project will be in English units. 
 
The estimated construction cost for this project is $5,500,000.  The Consultant's work includes 
the preparation of a pump station hydraulic report. The Consultant’s work also includes 
preparation of pump station report in accordance with established requirements for FHWA 
approval, preparation of contract plans, specifications and estimates and is anticipated to 
require limited assistance/inspection services during construction of this project. Required tasks 
could include but are not limited to the following: data collection and review, supplemental 
survey, survey note reduction and plotting, determination of drainage systems and patterns, 
field verification, presentation and coordination of results and concepts with IDOT as well as 
other agencies, pump station analysis including evaluation of potential storage needs, Right of 
Way evaluation, and locating the pump station.  
 
The work will involve civil, structural, architectural, mechanical and electrical disciplines. The 
firm selected for this project will be required to staff an office within the District One counties.  
The department will furnish the January 2005 report prepared for this location. The District has 
established generalized basic design criteria as well as some standardized specifications.   
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 



  

• The person(s) who will perform/supervise the work in the area of mechanical 
engineering (must be an Illinois Licensed Professional Engineer). 

• The person(s) who will perform/supervise the work in the area of electrical engineering 
(must be an Illinois Licensed Professional Engineer). 

• The person(s) who will perform/supervise the work in the area of Architecture (must be 
an Illinois Registered Architect). 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer 
with 5 years experience in highway related drainage issues). 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer)  

 
The pump station hydraulic report must be completed by January 1, 2009, the pump station 
project report by January 1, 2010 and complete PS&E by January 1, 2011.   
 
The Statement of Interest (SOI) should include an executive summary outlining the Consultant’s 
understanding of the project and how the firm will approach the proposed project and an 
organizational chart for the personnel proposed on the project and how they relate to one 
another and the project.  SOI must also include the project history of the firm as it is specifically 
related to the proposed work.   The Consultant must include previous experience with IDOT 
District 1 storm water pumping station projects. 
 
Firms must be prequalified in the following categories to be considered for this project:   
 

Special Plans (Pumping Stations) 
Hydraulic Reports (Waterways: Complex) 
Hydraulic Reports (Pump Stations) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 



  

14. Job No. D-91-229-07, Various Land Surveys, Various Routes, Various Counties, Region 
One/District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation.   
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on June 22, 2007 at 10:30 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase II engineering services are required for various land surveying projects throughout 
District One.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  All work for this project may be in either English or metric 
units.  
 
The department will furnish the Consultant with alignment data, title reports, existing right-of-
way plats and proposed right-of-way requirements as each work order is negotiated. 
 
The Consultant's work includes field and office resources to prepare statutory plats of highway, 
legal descriptions and field staking of same. Some GIS and data base work might also be 
required. They must also have a QA/QC plan to review internal work as well as assigned IDOT 
projects. The completion date for this contract will be 18 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Land Surveyor). 

 
Firms must be prequalified in the Special Services (Land Surveys) category to be considered 
for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 



  

 
15. Job No. D-91-183-07, Various Land Surveys, Various County, Region One, District One.   

 
This project will utilize the Direct Labor Multiple (DLM) for method of compensation.  
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on June 22, 2007 at 10:30 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase II engineering services are required for various land survey projects.  Services are 
required for an inventory (location and documentation) of commercial off right-of-way outdoor 
advertising signs in District One.  The work will include, but not be limited to, the confirmation of 
existing signboards in the current IDOT data base, and the location and input of new or illegal 
signboards as observed during the inventory.  The Consultant will collect data with GPS in (NAD 
83 East Zone) and will capture digital images of all signboards and input data into the 
departments Outdoor Advertising Control (OACS) data-base.  All work for this project will be in 
English units. 
 
The department will furnish the Consultant with all existing signboard data, maps and GIS 
information pertaining to the project.   
 
The completion date for this contract will be 18 months after authorization to proceed. The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 18 months. 
 
Firms must be prequalified in the Special Services (Land Surveys) category to be considered 
for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 



  

16. Job No.  D-91-219-07, Various Phase II Projects, Various Routes, Various Counties, 
Region One/District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation.   
 
This project requires 20% DBE participation.   
 
The Complexity Factor for this project is 0.003. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiating meeting on June 28, 2007 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase II engineering services are required for preparation of contract plans, specifications and 
estimates for structure work and related roadway work including 3-P projects for various 
projects throughout District One.  Work orders under a blanket agreement will be negotiated and 
authorized by the department on as needed basis.  All work for this project will be in English 
units. 
 
The department will furnish the Consultant with copies of project reports, location drainage 
study, bridge condition report, available microfilm plans, pavement design, right-of-way plans, 
and any other available information.  
 
The Consultant's work may include field surveys, geotechnical borings and analysis, electrical 
engineering, and the preparation of bridge replacement plans, bridge repair plans, multiple and 
single cell box culvert replacement or extension plans, retaining wall plans, and general 
structural work plans and 3-P improvement plans.  The Consultant's work may also include 
contract plans, special provisions, and estimates and may include highway drainage design, 
erosions control plans, and all other work as assigned.  
 
Also, the Consultant shall prepare the TS&L drawings and structure plans as required for bridge 
replacement, bridge rehabilitation, bridge repairs, multiple or single cell culvert repairs, 
replacements or extensions, retaining wall new construction, replacements or repairs, junctions 
boxes, headwalls, permanent sheet piles and general structures.   
 
The estimated individual construction cost for these projects may range from $200,000 to 
$2,000,000.  The completion date for this contract will be 12 months after authorization to 
proceed.  The agreement with the Consultant will have an option for renewal by the department 
for an additional 12 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 



  

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
• The person who will be in charge of land surveys (must be an Illinois Professional 

Licensed Surveyor). 
 
Firms must be prequalified in the following categories to be considered for this project:   
 
  Highways (Roads & Streets) 
  Structures (Highway: Typical) 
  
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 



  

17. Job No. P-92-072-07, Various Phase I/II Projects, Various Routes, Various Counties, 
Region 2/District Two. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation.   
 
The Complexity Factor for this project is 0. 
 
This project requires 10% DBE participation. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on June 26, 2007 at 10:00 A.M. at the 
Region Two/District Two Office in Dixon. 
 
Phase I and/or II engineering services are required for various projects throughout District Two.  
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis.  All work for this project will be in English units. 
 
The Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, 
hydraulic analyses, geometric studies, and preparing Project Reports (Categorical Exclusion 
projects only).  This work may include data collection, development of alignment alternatives, 
cost estimates, traffic management analysis, accident analyses, type, size and location (TS&L) 
drawings, structure plans, and other related work and exhibits necessary to produce the Project 
Report. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analyses, geometric studies, and preparation of type, size and location (TS&L) structure plans, 
roadway plans, and any other related work to complete final plans, special provisions and 
estimates. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
It is anticipated that this contract will include approximately 3 to 15 different projects.  The 
engineering sources required may consist of only a portion of the total engineering work on a 
certain project. 
 
The estimated construction cost for this project is $200,000 to $4,000,000.  The completion date 
for this contract will be 24 months after authorization to proceed. The agreement with the 
Consultant will have an option for renewal by the department for an additional 12 months.  
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 



  

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 
• The person who will be in charge of route surveys (must be an Illinois Licensed Professional 

engineer or an Illinois Professional Licensed Surveyor). 
 
• The person who will be in charge of land surveys (must be an Illinois Licensed Professional 

Surveyor). 
 
• The person who will perform the QC/QA review work for all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
Firms must be prequalified in the following categories to be considered for this project:   
 

Highways (Roads & Streets) 
Structures (Highway:  Typical) 
Special Studies (Location Drainage) 
Location/Design Studies (Rehabilitation) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
concurrently to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 



  

18. Job No. P-92-073-07, Various Phase I/II Projects, Various Routes, Various Counties, 
Region 2/District Two. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation.   
 
The Complexity Factor for this project is 0. 
 
This project requires 10% DBE participation. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on June 27, 2007 at 10:00 A.M. at the 
Region Two/District Two Office in Dixon. 
 
Phase I and/or II engineering services are required for various projects throughout District Two.  
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis.  All work for this project will be in English units. 
 
The Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, 
hydraulic analyses, geometric studies, and preparing Project Reports (Categorical Exclusion 
projects only).  This work may include data collection, development of alignment alternatives, 
cost estimates, traffic management analysis, accident analyses, type, size and location (TS&L) 
drawings, structure plans, and other related work and exhibits necessary to produce the Project 
Report. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analyses, geometric studies, and preparation of type, size and location (TS&L) structure plans, 
roadway plans, and any other related work to complete final plans, special provisions and 
estimates. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
It is anticipated that this contract will include approximately 3 to 15 different projects.  The 
engineering sources required may consist of only a portion of the total engineering work on a 
certain project.   
 
The estimated construction cost for this project is $200,000 to $4,000,000.  The completion date 
for this contract will be 24 months after authorization to proceed. The agreement with the 
Consultant will have an option for renewal by the department for an additional 12 months.  
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 



  

• The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 
• The person who will be in charge of route surveys (must be an Illinois Licensed Professional 

engineer or an Illinois Professional Licensed Surveyor). 
 
• The person who will be in charge of land surveys (must be an Illinois Licensed Professional 

Surveyor). 
 
• The person who will perform the QC/QA review work for all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
Firms must be prequalified in the following categories to be considered for this project:   
 

Highways (Roads & Streets) 
Structures (Highway:  Typical) 
Special Studies (Location Drainage) 
Location/Design Studies (Rehabilitation) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
concurrently to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 



  

19. Job No. P-92-074-07, Various Land and Route Surveys, Various Routes, Various 
Counties, Region Two/District Two. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation.   
 
The Complexity Factor for this project is 0. 
 
This project requires 10% DBE participation. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on June 28, 2007 at 10:00 A.M. at the 
Region Two/District Two Office in Dixon. 
 
Engineering services are required to furnish various land and route surveys throughout District 
Two.  Work is anticipated to include field office assistance for surveys to establish or re-
establish section corners, reference said corners to centerlines, preparation of a cover sheet, 
Right-of-Way Plats, Easement Plats, Premise Plats, legal descriptions, Monument Record Plats 
(copies of recorded Monument Record Plats to be furnished by the Consultant), section Corner 
Plat of Survey, and staking plans for projects up to 20 parcels or more.  Work orders under the 
blanket agreement will be negotiated and authorized by the department on as as-needed basis.  
All work for this project will be in English units. 
 
In addition, the Consultant selected may perform various route survey functions, including, but 
not limited to horizontal and vertical control for aerial mapping projects and topographic surveys. 
 
The department will furnish the Consultant with alignment data, Title Reports, Existing Right-of-
Way Plats, and Proposed Right-of-Way requirements when available. 
 
The Consultant may be required to contact local land surveyors for their input and may be 
expected to obtain historic survey reference data.  This work must be completed within 24 
months after authorization to proceed.  The agreement with the Consultant will have an option 
for renewal by the department for an additional 12 months. 
 
Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform/supervise the work in the area of route surveying (must be 
an Illinois Licensed Professional Engineer or an Illinois Licensed Professional Land 
Surveyor). 

• The person who will perform/supervise the work in the area of land surveying (must be 
an Illinois Licensed Professional Land Surveyor). 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer). 

 
Firms must be prequalified in the following categories to be considered for this project: 
   Special Services (Land Surveys) 
   Special Services (Route Surveys) 
Statements of Interest, including resumes of key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 



  

20. Job No. D-94-044-06, FAS 2370 (IL 26), Structure over Coffee Creek, 1.2 miles South of    
IL 71, Putnam County, Region Three/District Four 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
 
This project requires 25% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on June 22, 2007 at 10:00 A.M. at the 
Region Three/District Four Office in Peoria. 
 
Phase II engineering services are required for the preparation of contract plans, special 
provisions and estimates for the removal and replacement of Structure Number 078-0016 on IL 
26 over Coffee Creek, 1.2 miles south of IL 71.  All work for this project will be in English units. 
 
The Consultant’s work is anticipated to include data collection, preparing Type, Size & Location 
(TS&L) drawings, preparing bridge and roadway plans, a structure geotechnical report, drilling 
structural borings and analysis, preparing traffic control plans, special provisions, cost 
estimates, parcel plats and legal descriptions and any other work necessary to complete final 
contract plans and documents. 
 
The department will furnish the Consultant with existing Bridge Condition and Hydraulic 
Reports, an approved Phase I Report, any available plans, field notes, agency coordination, 
existing right-of-way plans, aerial photographs, structure ratings and any other available 
information. 
 
The estimated construction cost for this project is $1,480,000.  The completion date for this 
contract will be 12 months after the authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer or Illinois Licensed 
Structural Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of contract documents (must be an Illinois 
Licensed Professional Engineer or an Illinois Licensed Structural Engineer). 

• The person who will perform/supervise the work in the area of geotechnical analysis and 
the preparation of the Structure Geotechnical Report (must be an Illinois Licensed 
Professional Engineer). 

• The person who will perform/supervise the work in the area of structure plan preparation 
(must be an Illinois Licensed Structural Engineer). In addition, the staff performing this 
work must be identified. 

• The person who will perform the QC/QA review of all milestone submittal documents 
(must have adequate plan review experience and be an Illinois Licensed Professional 
Engineer for roadway work and/or an Illinois Licensed Structural Engineer for structural 
work). 



  

• The person who will be in charge of route surveys (must be an Illinois Licensed 
Professional Engineer and/or an Illinois Licensed Land Surveyor). 

 
• The person who will be in charge of land surveys (must be an Illinois Licensed Land 

Surveyor). 
 
Firms must be prequalified in the following categories to be considered for this project: 

 
Highways (Roads & Streets) 
Structures (Highway: Advanced Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
 



  

21. Job No. C-94-085-07, Construction Inspection, Various Routes, Various Counties, Region 
Three/District Four 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 25% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the Prime Consultant will 
be using are scheduled to attend a negotiation meeting on June 21, 2007 at 10:00 A.M. at the 
Region Three/District Four Office in Peoria.   
 
Phase III engineering services are required for the inspection, supervision, construction layout, 
material testing, and field inspection for roadway rehabilitation on various routes in various 
counties throughout District Four.  The various types of jobs to be staffed by Consultants will be, 
but are not limited to, route and seal, patching, traffic signals, landscaping, milling and 
resurfacing, and pavement marking.  Work orders under the blanket agreement will be 
negotiated and authorized by the department on an as-needed basis. 
 
The Consultant will furnish an approved technician to act as Resident Engineer on these 
projects.  The Consultant will perform on-site inspection, engineering layout and verification of 
contractor staking, maintain documentation, and submit pay estimates, change orders, and any 
other duties that would require the services of an engineer to complete these projects on a 
timely basis and in accordance with the State Specifications and Guidelines. 
 
The Consultant will be required to furnish a laptop computer equal to the latest type used by 
Region Three/District Four for each project.  Illinois Construction Records System (ICORS) 
software will be provided for downloading on the Consultant’s computer. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. 
 
The Consultant must complete and submit final measurements, calculations, field books, and all 
other contract record documents to the department no later than 30 days after final inspection of 
the project. 
 
The Consultant may also be asked to provide trained technicians to perform nuclear density 
testing for embankment and bituminous pay items at various locations on active contracts 
throughout the District.  The technician will provide their own gauge, bunker, transport box, cell 
phone, and vehicle.  Consultants will have their own nuclear license and not be covered by the 
department’s license. 
 
The Consultant may also be asked to continue the implementation of an existing Independent 
Weight Check program within the District.  If this becomes necessary, the Consultant will be 
trained how to manage the program and what correspondence will be required. 
 
The completion date for this project will 24 months after authorization to proceed.  
 



  

 
Key personnel listed on Exhibit A for this project must include: 
 
• The Resident Engineer (with current IDOT Construction Documentation certificate) 
 
Firms must be prequalified in the (Special Services) Construction Inspection category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design & Environment at the following address:  
SOIPTB@dot.il.gov. 
 



  

22. Job No. P-94-019-07/D-94-049-07, FAP 317 (US 24), Structure over LaMarsh Creek 0.9 m. 
south of IL 9 at Wheeler Rd. in Peoria County, Region Three/ District Four 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
 
This project requires 25% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant selected for this project and all subconsultants the prime Consultant will be 
using are scheduled to attend a negotiation meeting on, June 21, 2007 at 10:00 A.M. at the 
Region Three/District Four Office in Peoria. 
 
Phase I/II engineering services are required for the preparation of a Project Report (anticipated 
to be a Categorical Exclusion) and contract plans, special provisions and estimates for removal 
and replacement of US 24 Structure Number 072-0010 over LaMarsh Creek.  Work for this 
project will be in English units. 
 
The Consultant’s Phase I work is anticipated to include preparing a Project Report, Bridge 
Condition & Hydraulic Reports, conducting route and land surveys (including a full hydraulic 
survey), drainage studies, performing a simple environmental assessment, geometric studies, 
geotechnical analysis and preparation of a Structure Geotechnical Report, and preparing Type, 
Size & Location (TS&L) drawings.  Also, this work may include data collection, cost estimates, 
traffic management analysis, side road alignment analysis, accident analysis, and other related 
work and exhibits to produce the Project Report, as necessary. 
 
Phase II engineering services include conducting route and land surveys, performing drainage 
analysis, completing geometric studies, preparing bridge and roadway plans, preparing traffic 
control plans, special provisions, cost estimates, creating necessary right-of-way documents, 
and any other work necessary to complete final contract plans and documents. 
 
The Consultant shall perform hydraulic analysis using WSPRO or HEC-RAS. 
 
The department will furnish the Consultant any available plans, field notes, agency coordination, 
existing right of way plans, boring logs, structure ratings and other information. 
 
The estimated construction cost for this project is $2,750,000.  Phase I work for this contract 
must be completed within 12 months after authorization to proceed. Phase II work for this 
contract will be negotiated near the completion of Phase I.  The Phase II contract must be 
completed within 12 months after the authorization to proceed with Phase II.  
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer or an Illinois Licensed 
Structural Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of contract documents (must be an Illinois 
Licensed Professional Engineer or an Illinois Licensed Structural Engineer). 



  

• The person who will perform/supervise the work in the area of geotechnical analysis and 
the preparation of the Structure Geotechnical Report (must be an Illinois Licensed 
Professional Engineer). 

• The person who will perform/supervise the work in the area of hydraulic analysis and the 
preparation of the Hydraulic Reports (must be an Illinois Licensed Professional 
Engineer). 

• The person who will perform/supervise the work in the area of structure plan preparation 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this 
work must be identified. 

• The person who will perform the QC/QA review of all milestone submittal documents 
(must have adequate plan review experience and be an Illinois Licensed Professional 
Engineer for roadway work and/or an Illinois Licensed Structural Engineer for structural 
work). 

• The person who will be in charge of route surveys (must be an Illinois Licensed 
Professional Engineer and/or an Illinois Licensed Land Surveyor). 

 
• The person who will be in charge of land surveys (must be an Illinois Licensed Land 

Surveyor). 
 
Firms must be prequalified in the following categories to be considered for this project: 

 
Highways (Roads & Streets) 
Structures (Highway:  Typical) 
Location/Design Studies:  Rehabilitation 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 



  

23. Job No. P-94-021-07, Phase I, including CSS, for Eastern Bypass from IL 6 (Peoria) to I-74 
(Morton) in Peoria, Tazewell and Woodford Counties, Region Three/District Four. 
 
This project contains federal funds.  
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
 
This project requires 25% DBE participation. 
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on June 25, 2007 at 10:00 A.M. at the 
Region Three/District Four Office in Peoria. 
 
Phase I engineering services, including Context Sensitive Solutions Policy, are required for all 
work associated with the preparation of a Corridor Study/Re-evaluation Report, a Design 
Report, an Environmental Impact Statement (EIS), and a Corridor Protection Map for a 
proposed highway connection from IL 6 north of Peoria to I-74 near Morton.  This study will 
review previously identified corridors along with other potential corridors to select a preferred 
corridor and alignment within the selected corridor.  This project is anticipated to be completed 
in two Parts.  All work necessary for the Corridor Study will be negotiated as Part 1 of the Prime 
Agreement.  It is expected that near the completion of the Corridor Study, Part 2 of the project, 
which includes all work required to complete the Design Report, Environmental Impact 
Statement, and Corridor Protection Map, will be negotiated as a planned supplement.  All work 
for this project will be in English units. 
 
This project is anticipated to include, but is not limited to, data collection, hydraulic surveys, 
route surveys, land surveys, preparation of base maps and mosaics, location studies, alternate 
alignment studies, interchange/intersection design studies, traffic modeling analyses, hydraulic 
reports, bridge condition reports, bridge type recommendations and studies, and possibly the 
preparation of Type, Size, and Location (TS&L) drawings, location drainage studies, noise and 
air quality analyses, cost estimates, traffic management analyses, accident analyses, 
geotechnical analyses and reports, environmental consequence considerations, and all other 
work necessary to complete the project. 
 
The department’s Context Sensitive Solutions (CSS) policy will be followed for this project.  
Public involvement will include, but not be limited to, holding informational meetings and public 
hearings, preparation of exhibits for these meetings and hearings, and evaluation and 
incorporation of comments from these meetings into the project.  The Consultant will also be 
required to coordinate and conduct meetings with a variety of groups designed to generate input 
from local representation regarding the concerns and needs of the region.  The Consultant will 
be responsible for involving the local representation, maintaining their involvement and 
evaluating and incorporating their constructive input throughout the entire project. 
 
Statement of Interest must include a comprehensive public involvement plan which addresses 
agency, local representation, and public input, as well as any other collateral input relative to 
project progress.  Statements of Interest must also include the Consultant’s plan for news media 
involvement, dissemination of information, and any necessary property owner contacts. 
 



  

 
The department will furnish the Consultant with any available as-built plans, existing right-of-way 
information, aerial reconnaissance photography, aerial location and design mapping, utility 
coordination, the 1998 Peoria to Chicago Eastern Ring Road Corridor Location Study and 
Appendices, the 1996 Peoria Metro Area Major Investment Study and Appendices, and other 
available information.  The department will also provide biological survey, wetland delineation, 
cultural resource survey, threatened and endangered species survey and special waste location 
reconnaissance survey. 
 
The estimated construction cost for this project is $500,000,000.  The completion date for this 
contract will be 60 months after authorization to proceed. Part 1 is anticipated to be completed 
24 months after authorization to proceed.  
 
Key personnel listed on Exhibits A and B for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform/supervise the work in the area of geometric and alignment 
studies and report preparation (must be an Illinois Licensed Professional Engineer).  
Include a brief description of previous intersection and interchange design work 
completed. 

• The person who will be in charge of traffic studies, traffic forecasting/modeling and 
applicable projects (must be an Illinois Licensed Professional Engineer).  Include a brief 
description of previous traffic study/modeling work completed.  

• The person who will perform/supervise the work in the area of Structures (Highway: 
Complex) (must be an Illinois Licensed Structural Engineer). In addition, the staff 
performing this work must be identified.  

• The person(s) and firm(s) (if using a subconsultant) for work in the following anticipated 
Structure categories: Structures (Major River Bridges: Tied Arch, Cable Stayed Girder, 
and/or Segmental Concrete Box Girders) must be an Illinois Licensed Structural 
Engineer. In addition, the staff performing this work must be identified, have significant 
experience in the designated structural area.   

• The person(s) and firm who will perform/supervise the work in the category of Hydraulic 
Reports (Waterways: Complex) (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform/supervise the work in the area of geotechnical analysis and 

the preparation of the Structure Geotechnical Report (must be an Illinois Licensed 
Professional Engineer). 

• The person who will be in charge of route surveys (must be an Illinois Licensed 
Professional Engineer and/or an Illinois Licensed Professional Land Surveyor). 



  

• The person who will be in charge of land surveys (must be an Illinois Licensed 
Professional Land Surveyor). 

• The person(s) who will perform the QC/QA review work of all milestone submittals (must 
have adequate plan review experience and be an Illinois Licensed Professional Engineer 
for roadway work and/or an Illinois Licensed Structural Engineer for structural work). 

• The person who will be the Environmental Lead, and be responsible for the day-to-day 
management of the environmental work effort, and persons responsible for all 
environmental disciplines including air quality, water quality, traffic noise, 
special/hazardous waste, socio-economics, and ecology.  Environmental staffing on 
Exhibit B must match the staffing presented in the firm’s most recent Statement of 
Experience and Financial Condition. Include a brief description of work the 
Environmental Lead has directed. 

• The person in charge of Public Involvement procedures.  Include a detailed description 
of public involvement work he/she has directed involving public meetings and public 
hearings, press conferences, press releases and property owner contact letters, etc. 

 
Statements of Interest must list the firm’s experience working on freeway and/or expressway 
projects.  Consultants may list up to 10 projects. 

 
Firms must be prequalified in the following categories to be considered for this project: 

 
• Location/Design Studies (New Construction/Major Reconstruction) 
• Environmental Reports (Environmental Impact Statement) 
• Structures (Highway: Complex) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov.  
 



  

24. Job No. P-94-013-06/D-94-047-06, FAP 698 (IL 89), Replacement of Structure Carrying IL 
89 Over the BN&SF RR and Crow Creek 4.8 miles South of IL 17 in Marshall County, 
Region Three/District Four 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
 
This project requires 25% DBE participation. 
 
The Complexity Factor for this Project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a scope of services meeting on June 21, 2007 at 1:30 P.M. at 
the Region Three/District Four Office in Peoria. 
 
Phase I/II engineering services are required for the replacement of the 642-foot structure 
carrying IL 89 over the BN&SF Railroad and Crow Creek 4.8 miles south of IL 17.  All work for 
this project will be in English units. 
 
Phase I work includes the preparation of the Phase I Project Report, Hydraulic Report, the 
Bridge Condition Report, and the necessary route and land surveys.  Preparation of the TS&L 
will begin at the end of Phase I after the report approval.  The Consultant will also, drill structural 
borings, analyze and prepare a Structural Geotechnical Report.  The Consultant is also 
expected to prepare plats and legal descriptions for additional right-of-way and any other work 
necessary to complete the phase I portion of the project.    
 
Phase II work includes preparation of Structure and Roadway Plans in accordance with IDOT 
policies and any other related work needed to complete final plans, special provisions, and 
estimates for this project. 
 
The following structure is included in this project, S.N. 062-0031, IL 89 over BN &SF Railroad 
and Crow Creek.  
 
The department will furnish the Consultant with any available plans, existing right-of-way 
information, crash data, and other available information. 
 
The estimated construction cost is $ 4,125,000.  The completion date for Phase I work will be 18 
months after the authorization to proceed.  Phase II will be negotiated near the completion of 
Phase I. The completion date for Phase II work will be 24 months after the authorization to 
proceed with phase II.  
 
Key personnel listed on Exhibit A must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer or an Illinois Licensed 
Structural Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of contract documents (must be an Illinois 
Licensed Professional Engineer an Illinois Licensed Structural Engineer). 

 



  

• The person who will perform/supervise the work in the area of structural plan preparation 
(must be an Illinois Licensed Structural Engineer for structural work). In addition, the 
staff performing this work must be identified. 

 
• The person who will perform/supervise the work in the area of geotechnical analysis and 

the preparation of the Structure Geotechnical Report (must be an Illinois Licensed 
Professional Engineer). 

• The person who will be in charge of land surveys (must be an Illinois Licensed Illinois 
Licensed Land Surveyor). 

 
• The person who will be in charge of route surveys (must be an Illinois Licensed 

Professional Engineer and/or an Illinois Licensed Land Surveyor). 

• The person who will perform the QC/QA review of all milestone submittal documents 
(must have adequate plan review experience and be an Illinois Licensed professional 
Engineer for roadway work and/or Illinois Licensed Structural Engineer for Structural 
Work). 

 
Firm must be prequalified in the following categories to be considered for this project: 
 
   Location/Design Report (Rehabilitation) 
   Highways (Roads and Streets) 
   Structures (Highway Bridge: Advanced Typical) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
concurrently to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov.  
 



  

25. Job No. C-95-001-07, Construction Inspection, Various Routes, Various Counties, Region 
Three/District Five.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation.   
 
This project requires 10% DBE participation.   
 
The Complexity Factor for this project is 0. 

 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on June 21, 2007 at 9:00 A.M. at the 
Region Three/District Five Office in Paris.   
 
Phase III engineering services are required to provide construction inspection staff for various 
construction projects throughout District 5.  Work orders under the blanket agreement will be 
negotiated and authorized by the department on an as needed basis.  All work for this project 
may be in either English or metric units.  
 
The Consultant will be required to furnish adequate staff to assist in performing the required 
inspection, layout, and other duties to allow the timely completion of projects in accordance with 
state specifications.  Projects requiring staffing may include, but no be limited to, District wide 
patching and resurfacing contracts, or specific bridge projects, resurfacing, or urban 
rehabilitation projects.  The Consultant will be required to assist in construction supervision, 
layout staking, on-site inspection, Quality Assurance field testing, weighing of trucks hauling of 
tonnage items, documentation of contract items and providing general assistance as a member 
of a field crew.  The department will furnish the Consultant with a Resident Engineer/Technician 
to direct the Contractor and to direct/coordinate the activities of the Consultant’s staff.  The 
department will also furnish the construction plans and specifications.  
 
The Consultant may be asked to provide a Liaison Resident Engineer to work directly with the 
department’s Resident Engineer/Technician. The Consultant may also be asked to furnish a 
documentation technician(s) and laptop computer(s) equal to the latest type used by District 5. 
Illinois Construction Records System (ICORS) software will be provided for downloading on the 
Consultant’s computer(s). 
 
The Consultant’s personnel will be required to provide a vehicle for their use on construction 
sites and for traveling between projects, material plants, and weigh scales. The Consultant must 
also provide their own inspection equipment, testing equipment, layout equipment, cell phones 
and any other equipment deemed necessary to complete the work. The duration of time spent 
at a single location may vary as a function of work assignment needs. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. 
 
The Consultant’s personnel must have a good working knowledge of department’s 
specifications, the department’s Construction Manual and documentation and inspection 
procedures. 
 
This contract is scheduled for the 2007 through the 2009 construction seasons. The completion 
date for this contract will be December 31, 2009. 



  

 
Key personnel listed on Exhibit A for this project must include: 
 

• The Materials Coordinator.  
 

• The Documentation Technician. (The person actively performing the documentation on 
the project must possess a current IDOT Construction Documentation certificate.  
Include the Documentation Certificate Number for IDOT class S-14, 
Documentation of Contract Quantities.   

 
• The Materials QA Technician.  

 
• The Survey Chief 

 
• Construction Inspector. 

 
Firms must be prequalified in the Special Services (Construction Inspection) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
concurrently to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 



  

26. Job No. D-96-540-08; Various Phase I/II Projects, Various Routes, Various Counties, in 
Region Four/District Six. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation.   
 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant selected for this project and all subconsultants the prime Consultant will be 
using are scheduled to attend a Scope of Services meeting on June 26, 2007, at 10:00 A.M. in 
the District Six Office in Springfield. 
 
Phase I/II engineering services are required for work on various projects in District Six.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  All work for this project may be in English or metric units. 
 
Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, hydraulic 
analysis, geometric studies, preparing bridge condition reports, and preparing project reports 
(categorical exclusion projects only).  This work will include data collection, development of 
alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge 
condition reports, TS&L, structure plans, and any other related work and exhibits necessary to 
complete the Project Report. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, necessary 
right-of-way documents, and any other related work necessary to complete final plans, 
specifications, and estimates. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other available information. 
 
The estimated construction costs of these projects may range from $100,000 to $2,500,000.  It 
is anticipated that this contract will include approximately 3 to10 different projects.  The 
engineering services required may consist of only a portion of the total engineering work on a 
certain project.  The completion date for this contract will be 36 months after authorization to 
proceed. 
 
Key personnel listed on Exhibit A for this contract must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Engineer). 

 
• The person(s) who will perform the duties of Project Engineer who will be directly 

involved and responsible in the development of the reports and/or plans (must be an 
Illinois Licensed Professional Engineer). 



  

• The person who will be in charge of land surveys (must be an Illinois Licensed Land 
Surveyor). 

 
• The person who will be in charge of route surveys (must be an Illinois Licensed Surveyor 

or an Illinois Licensed Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
• The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
Firms must be prequalified in the following categories to be considered for this project: 
 
  Highways (Roads & Streets) 

Structures (Highway: Typical) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov.  
 



  

27. Job No. D-96-537-08; Various Phase I/II Projects, Various Routes, Various Counties, in 
Region Four/District Six. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant selected for this project and all subconsultants the prime Consultant will be 
using are scheduled to attend a Scope of Services meeting on June 26, 2007, at 1:00 P.M. in 
the Region Four/District Six Office in Springfield. 
 
Phase I/II engineering services are required for work on various projects in District Six.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  All work for this project may be in English or metric units. 
 
Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, hydraulic 
analysis, geometric studies, preparing bridge condition reports, and preparing project reports 
(categorical exclusion projects only).  This work will include data collection, development of 
alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge 
condition reports, TS&L, structure plans, and any other related work and exhibits necessary to 
complete the Project Report. 
 
Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, necessary 
right-of-way documents, and any other related work necessary to complete final plans, 
specifications, and estimates. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and any other available information. 
 
The estimated construction costs of these projects may range from $100,000 to $2,500,000.  It 
is anticipated that this contract will include approximately 3 to 10 different projects.  The 
engineering services required may consist of only a portion of the total engineering work on a 
certain project.  The completion date for this contract will be 36 months after authorization to 
proceed. 
 
Key personnel listed on Exhibit A for this contract must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Engineer).  

 
• The person(s) who will perform the duties of Project Engineer who will be directly 

involved and responsible in the development of the reports and/or plans (must be an 
Illinois Licensed Professional Engineer). 



  

• The person who will be in charge of land surveys (must be an Illinois Licensed Land 
Surveyor). 
 

• The person who will be in charge of route surveys (must be an Illinois Licensed Surveyor 
or an Illinois Licensed Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
• The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
Firms must be prequalified in the following categories to be considered for this project: 
 
   Highways (Roads & Streets) 

Structures (Highway: Typical) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 



  

28. Job No. D-96-538-08; Various Phase I/II Projects, Various Routes, Various Counties, in 
Region Four/District Six 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant selected for this project and all subconsultants the prime Consultant will be 
using are scheduled to attend a Scope of Services meeting on June 27, 2007, at 10:00 A.M. in 
the Region Four/District Six Office in Springfield. 
 
Phase I/II engineering services are required for work on various projects in District Six.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  All work for this project may be in English or metric units. 
 
Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, hydraulic 
analysis, geometric studies, preparing bridge condition reports, and preparing project reports 
(categorical exclusion projects only).  This work will include data collection, development of 
alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge 
condition reports, TS&L, structure plans, and any other related work and exhibits necessary to 
complete the Project Report. 
 
Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, necessary 
right-of-way documents, and any other related work necessary to complete final plans, 
specifications, and estimates. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and any other available information. 
 
The estimated construction costs of these projects may range from $100,000 to $2,500,000.  It 
is anticipated that this contract will include approximately 3 to 10 different projects.  The 
engineering services required may consist of only a portion of the total engineering work on a 
certain project.  The completion date for this contract will be 36 months after authorization to 
proceed. 
 
Key personnel listed on Exhibit A for this contract must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Engineer). 

 
• The person(s) who will perform the duties of Project Engineer who will be directly 

involved and responsible in the development of the reports and/or plans (must be an 
Illinois Licensed Professional Engineer). 



  

• The person who will be in charge of land surveys (must be an Illinois Licensed Land 
Surveyor). 
 

• The person who will be in charge of route surveys (must be an Illinois Licensed Surveyor 
or an Illinois Licensed Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
• The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
Firms must be prequalified in the following categories to be considered for this project: 
 
   Highways (Roads & Streets) 

Structures (Highway: Typical) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 



  

29. Job No. D-96-539-08; Various Phase I/II Projects, Various Routes, Various Counties, in 
Region Four/District Six 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant selected for this project and all subconsultants the prime Consultant will be 
using are scheduled to attend a Scope of Services meeting on June 27, 2007, at 1:00 P.M. in 
the Region Four/District Six Office in Springfield. 
 
Phase I/II engineering services are required for work on various projects in District Six.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  All work for this project may be in English or metric units. 
 
Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, hydraulic 
analysis, geometric studies, preparing bridge condition reports, and preparing project reports 
(categorical exclusion projects only).  This work will include data collection, development of 
alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge 
condition reports, TS&L, structure plans, and other related work and exhibits necessary to 
produce the Project Report. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, necessary 
right-of-way documents, and any other related work necessary to complete final plans, 
specifications, and estimates. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and any other available information. 
 
The estimated construction costs of these projects may range from $100,000 to $2,000,000.  It 
is anticipated that this contract will include approximately 3 to10 different projects.  The 
engineering services required may consist of only a portion of the total engineering work on a 
certain project.  The completion date for this contract will be 36 months after authorization to 
proceed. 
 
Key personnel listed on Exhibit A for this contract must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Engineer). 

 
• The person(s) who will perform the duties of Project Engineer who will be directly 

involved and responsible in the development of the reports and/or plans (must be an 
Illinois Licensed Professional Engineer). 



  

 
• The person who will be in charge of land surveys (must be an Illinois Licensed Land 

Surveyor). 
 

• The person who will be in charge of route surveys (must be an Illinois Licensed 
Professional Engineer or an Illinois Licensed Surveyor). 

 
• The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
• The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
Firms must be prequalified in the following categories to be considered for this project: 
 
   Highways (Roads & Streets) 

Structures (Highway: Typical) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 



  

30. Job No. D-96-536-07, Various Surveys, Various Routes, Various Counties, Region 
Four/District Six. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on June 27, 2007 at 11:00 A.M. in the 
Region Four/District 6 Office in Springfield. 
 
Phase II engineering services are required for miscellaneous surveys throughout District 6.  It is 
anticipated this contract will include approximately 8 such surveys.  Work orders under the 
blanket agreement will be negotiated and authorized by the department on an as needed basis.  
All work for this project will be in English units. 
 
The department will furnish the consultant with as-built construction plans, direction as to how 
the surveys will be completed and any other available data. 
 
The Consultant’s work may include, but is not limited to, route surveys, bridge and hydraulic 
surveys, right-of-way staking, soil boring stake outs and land surveys. 
 
This contract must be completed by December 31, 2008. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of the project manager for all aspects of the 
work documents (must be an Illinois licensed Land Surveyor or an Illinois Licensed 
Professional Engineer).  

 
Firms must be prequalified in the following categories to be considered for this project. 
 

 Special Services (Route Survey) 
 Special Services (Land Survey) 

 
Statements of interest, including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 



  

31. Job No. R-96-001-08, Various Surveys, Various Routes, Various Counties, Region 
Four/District Six. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on June 27, 2007 at 10:00 A.M. in the 
Region Four/District 6 Office in Springfield. 
 
Engineering services are required for miscellaneous surveys throughout District 6.  It is 
anticipated this contract will include approximately 8 such surveys during Fiscal Year 2008.  
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as needed basis.  All work for this project will be in English units. 
 
The Consultant’s work may include route and land surveys, plat preparations, and right-of-way 
plan preparation.  The department will direct as to how the surveys and plats will be completed. 
 
This contract must be completed by January 1, 2009. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of the project manager for all aspects of the 
work documents (must be an Illinois licensed Land Surveyor). 

 
Firms must be prequalified in the Special Services (Land Surveying) category to be 
considered for this project. 
 
Statements of interest, including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 



  

32. Job No. D-97-033-07, Various Phase I/II Projects, Various Routes, Various Counties, 
Region Four/District Seven.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 10% DBE participation.   
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on June 27, 2007 at 1:30 P.M. at the Region 
Four/District Seven Office in Effingham. 
 
Phase I and/or II engineering services are required for various projects in District Seven.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  All work for this project will be in English units and all NEPA documents must 
be in dual (English and metric) units. 
 
Phase I work, if required, may consist of conducting route surveys, land surveys, hydraulic 
surveys, hydraulic analysis, geometric studies, environmental studies, preparing Project 
Reports, and preparing and/or reviewing geotechnical reports including soils, pavement and 
foundation recommendations. This work may include data collection, development of alignment 
alternatives, cost estimates, traffic management analysis, accident analysis, bridge condition 
reports, preparing and/or reviewing hydraulic reports, type, size and location drawings, and 
other related work and exhibits necessary to produce the Project Reports.  
 
Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, and preparation of type, size and location drawings, structure plans, 
roadway plans, and any other related work necessary to complete final plans, specifications and 
estimates. 
 
The department will furnish the Consultant with available as-built plans, microfilm, field notes, 
existing right-of-way plans, aerial photos, boring logs, existing Bridge Condition & Hydraulic 
Reports, and any other available information necessary for the Consultant to accomplish his 
work.   
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, new bridge design, urban projects with storm sewer, widening and 
resurfacing and/or new roadway projects which may include preparation of plats & plans for 
right-of-way acquisition. 
 
The estimated construction cost for these projects may range from $500,000 to $2,000,000.  
The Consultant's work may include either complete projects or a portion of the total engineering 
work on a certain project. The completion date for this contract will be 30 months after 
authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 



  

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
• The person who will perform the QC/QA review work for all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
Firms must be prequalified in the following categories to be considered for this project:   
 
  Highways (Roads & Streets) 
  Structures (Highway: Typical) 
  Location/Design Studies (Rehabilitation) 
 
Statements of interest, including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 



  

33. Job No. D-97-030-07, Various Phase I/II Projects, Various Routes, Various Counties, 
Region Four/District Seven.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 10% DBE participation.   
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on June 26, 2007, at 10:00 A.M. at the 
Region Four/District Seven Office in Effingham. 
 
Phase I and/or II engineering services are required for various projects in District Seven.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  All work for this project will be in English units and all NEPA documents must 
be in dual (English and metric) units. 
 
Phase I work, if required, may consist of conducting route surveys, land surveys, hydraulic 
surveys, hydraulic analysis, geometric studies, environmental studies, preparing Project 
Reports, and preparing and/or reviewing geotechnical reports including soils, pavement and 
foundation recommendations. This work may include data collection, development of alignment 
alternatives, cost estimates, traffic management analysis, accident analysis, bridge condition 
reports, preparing and/or reviewing hydraulic reports, type, size and location drawings, and 
other related work and exhibits necessary to produce the Project Reports.  
 
Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, and preparation of type, size and location drawings, structure plans, 
roadway plans, and any other related work necessary to complete final plans, specifications and 
estimates. 
 
The department will furnish the Consultant with available as-built plans, microfilm, field notes, 
existing right-of-way plans, aerial photos, boring logs, existing Bridge Condition & Hydraulic 
Reports, and any other available information necessary for the consultant to accomplish his 
work.   
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, new bridge design, urban projects with storm sewer, widening and 
resurfacing and/or new roadway projects which may include preparation of plats & plans for 
right-of-way acquisition. 
 
The estimated construction cost for these projects may range from $500,000 to $2,000,000.  
The Consultant's work may include either complete projects or a portion of the total engineering 
work on a certain project. The completion date for this contract will be 30 months after 
authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 



  

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
• The person who will perform the QC/QA review work for all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
Firms must be prequalified in the following categories to be considered for this project:   
 
  Highways (Roads & Streets) 
  Structures (Highway:  Typical) 
  Location/Design Studies (Rehabilitation) 
 
Statements of interest, including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 



  

34. Job No. D-97-031-07, Various Phase I/II Projects, Various Routes, Various Counties, 
Region Four/District Seven.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 10% DBE participation.   
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on June 26, 2007 at 1:30 P.M. at the Region 
Four/District Seven Office in Effingham. 
 
Phase I and/or II engineering services are required for various projects in District Seven.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  All work for this project will be in English units and all NEPA documents must 
be in dual (English and metric) units.   
 
Phase I work, if required, may consist of conducting route surveys, land surveys, hydraulic 
surveys, hydraulic analysis, geometric studies, environmental studies, preparing Project 
Reports, and preparing and/or reviewing geotechnical reports including soils, pavement and 
foundation recommendations. This work may include data collection, development of alignment 
alternatives, cost estimates, traffic management analysis, accident analysis, bridge condition 
reports, preparing and/or reviewing hydraulic reports, type, size and location drawings, and 
other related work and exhibits necessary to produce the Project Reports.  
 
Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, and preparation of type, size and location drawings, structure plans, 
roadway plans, and any other related work necessary to complete final plans, specifications and 
estimates. 
 
The department will furnish the Consultant with available as-built plans, microfilm, field notes, 
existing right-of-way plans, aerial photos, boring logs, existing Bridge Condition & Hydraulic 
Reports, and any other available information necessary for the consultant to accomplish his 
work.   
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, new bridge design, urban projects with storm sewer, widening and 
resurfacing and/or new roadway projects which may include preparation of plats & plans for 
right-of-way acquisition. 
 
The estimated construction cost for these projects may range from $500,000 to $2,000,000.  
The Consultant's work may include either complete projects or a portion of the total engineering 
work on a certain project. The completion date for this contract will be 30 months after 
authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 



  

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
• The person who will perform the QC/QA review work for all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
Firms must be prequalified in the following categories to be considered for this project:   
 
  Highways (Roads & Streets) 
  Structures (Highway:  Typical) 
  Location/Design Studies (Rehabilitation) 
 
Statements of interest, including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 



  

35. Job No. D-97-032-07, Various Phase I/II Projects, Various Routes, Various Counties, 
Region Four/District Seven.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 10% DBE participation.   
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on June 27, 2007 at 10:00 A.M. at the 
Region Four/District Seven Office in Effingham. 
 
Phase I and/or II engineering services are required for various projects in District Seven.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  All work for this project will be in English units and all NEPA documents must 
be in dual (English and metric) units.   
 
Phase I work, if required, may consist of conducting route surveys, land surveys, hydraulic 
surveys, hydraulic analysis, geometric studies, environmental studies, preparing Project 
Reports, and preparing and/or reviewing geotechnical reports including soils, pavement and 
foundation recommendations. This work may include data collection, development of alignment 
alternatives, cost estimates, traffic management analysis, accident analysis, bridge condition 
reports, preparing and/or reviewing hydraulic reports, type, size and location drawings, and 
other related work and exhibits necessary to produce the Project Reports.  
 
Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, and preparation of type, size and location drawings, structure plans, 
roadway plans, and any other related work necessary to complete final plans, specifications and 
estimates. 
 
The department will furnish the Consultant with available as-built plans, microfilm, field notes, 
existing right-of-way plans, aerial photos, boring logs, existing Bridge Condition & Hydraulic 
Reports, and any other available information necessary for the consultant to accomplish his 
work.   
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, new bridge design, urban projects with storm sewer, widening and 
resurfacing and/or new roadway projects which may include preparation of plats & plans for 
right-of-way acquisition. 
 
The estimated construction cost for these projects may range from $500,000 to $2,000,000.  
The Consultant's work may include either complete projects or a portion of the total engineering 
work on a certain project. The completion date for this contract will be 30 months after 
authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 



  

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
• The person who will perform the QC/QA review work for all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
Firms must be prequalified in the following categories to be considered for this project:   
 
  Highways (Roads & Streets) 
  Structures (Highway:  Typical) 
  Location/Design Studies (Rehabilitation) 
 
Statements of interest, including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 



  

36. Job No. P-98-004-07; D-98-019-05; FAP 312 (IL 3) Structure over the UPRR North of Dupo, 
St. Clair County; Region Five/District Eight.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.   
 
This project requires 15% DBE participation.   
 
The Complexity Factor for this project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on June 26, 2007 at 10:00 A.M. at the 
Region Five/District Eight Office in Collinsville. 
 
Phase I/II engineering services for probable structure replacement of the bridge carrying IL 3 
over the Union Pacific railroad, north of Dupo. Context Sensitive Solutions will be utilized for this 
project.  All work for this project will be in English units. 
 
Phase I engineering services are anticipated for completion of a Project Report for the structure 
and related roadway work. Specific tasks include, but are not limited to, topography survey, data 
collection, geometric studies, public involvement, environmental studies, and the preparation of 
a Bridge Condition Report (BCR) and Traffic Management Analysis to be included in the report.  
The Phase I portion will also require completion of Type Size and Location (TS&L) plans.  
 
Phase II engineering services required are to produce all work necessary to complete contract 
plans, specifications, and estimates (PS&E) for the structure and related roadway.  
 
The following structure is included in this project, S.N. 082-0030, IL 3 over Union Pacific 
Railroad. 
 
The department will furnish the Consultant with any available as built plans, bridge inspection 
reports, microfilm, traffic data, crash statistics, agency coordination, existing right of way plans, 
soil boring information, and any other available information deemed applicable to the 
Consultant’s work. 
 
The estimated construction cost for this project is $10,000,000.  The completion date for this 
contract will be 30 months after authorization to proceed.   
 
Key personnel listed on Exhibits A and B for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 



  

• The person who will be in charge of route surveys (must be an Illinois Licensed 
Professional Engineer or an Illinois Licensed Surveyor). 

 
• The person who will perform the QC/QA review work for all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
Firms must be prequalified in the following categories to be considered for this project:   
 
  Highways (Roads & Streets) 
  Structures (Highway: Advanced Typical) 
  Location/Design Studies (Rehabilitation) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
concurrently to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
 



  

37. Job No. P-98-076-07 / D-98-076-07, Various Phase I/II Projects, Various Routes, Various 
Counties, Region 5/District Eight. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 15% DBE participation.  
 
The Complexity Factor for this project is 0. 
  
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on June 25, 2007 at 10:00 A.M. at the 
Region 5/District Eight Office in Collinsville. 
 
Phase I/II engineering services are required for various projects in District Eight.  Work orders 
under the blanket agreement will be negotiated and authorized by the department on an as-
needed basis. All work for this project will be in English units. 
 
Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, and 
hydraulic analyses, geometric studies, preparing TS&L plans, preparing Bridge Condition 
Reports and preparing Project Reports (Categorical Exclusion projects only).  This work may 
include data collection, cost estimates, traffic management analysis, accident analysis, infrared 
testing of bridge decks, Bridge Condition Reports and other related work and exhibits necessary 
to produce the Project Report. 
 
Phase II work, if required, may consist of conducting route surveys, hydraulic analyses, 
geometric studies, roadway plans, and any other related work necessary to complete final 
plans, specifications and estimates. 
 
The various proposed projects may consist of bridge repair, bridge rehabilitation, bridge 
replacement, and resurfacing projects, including interstate resurfacing. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs and any other available information deemed applicable to the 
Consultant’s work.  
 
The Consultant’s work may consist of either complete projects or a portion of the total 
engineering required for a certain project. 
 
The completion date for this contract will be 36 months after authorization to proceed. 
 
Key personnel listed on Exhibits A and B for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 



  

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Hydraulic Analyses (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the QC/QA review work for all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
• The person who will be in charge of land surveys (must be an Illinois Licensed Professional 

Land Surveyor). 
 
• The person who will be in charge of route surveys (must be either an Illinois Licensed 

Professional Engineer or and Illinois Professional Land Surveyor). 
 
Firms must be prequalified in the following categories to be considered for this project:   

 
• Highways (Freeways) 
• Structures (Highway: Typical) 
• Location/Design Studies (Reconstruction/Major Rehabilitation) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 



  

38. Job No. P-98-077-07 and D-98-077-07: Phase I and Phase II Project Management Work for 
Various Projects, Various Counties, and Region Five/District Eight. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The contract will require 15% DBE participation.  
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on June 22, 2007 at 1:30 P.M. at the 
Region Five/District Eight Office in Collinsville. 
 
Phase I/II engineering and environmental services and are required for a Project Management 
(PM) Consultant.  The PM consultant will be assigned to manage various department phase I 
and/or phase II projects, which may be under contract with other Consultant engineering firms.  
All work for this project will be in English units.  
 
The PM Consultant is prohibited from managing projects for which they or their subconsultants 
are contracted with the department for Phase I or Phase II engineering or Phase I 
environmental services.  The department will assign projects to the PM Consultant accordingly.  
Additionally, the PM Consultant, if selected for Phase I and Phase II work, may not be managed 
by a Consultant that they managed during Phase I.  
 
The PM Consultant will be expected to perform work similar to a department Project Manager & 
staff, and report to the Project Studies Unit Head for Phase I work or the Project Engineer for 
Phase II work.  Key staff from the PM Consultant will be expected to perform work in the district 
offices as required.  The work may include engineering, management, public coordination, 
administrative services, and other work as necessary to complete the project.   
 
The PM Consultant will also be expected to perform work similar to an IDOT environmental 
specialist, and report to the Environmental Studies Unit Head. Work may consist of, 
coordination, meetings, briefings  and communication with various outside and internal 
agencies/bureaus; contract administration, manage and track project-level cost, schedule and 
budget requirements, and coordination with program-level and assigned project-level controls 
personnel, coordinate, validate, and monitor project scope, facilitate and expedite the resolution 
of technical issues, drawing upon necessary resources and experts in applicable disciplines. 
Additional work may include Air, Noise, Biological, Cultural, Water Quality, Special/Hazardous 
Waste coordination, Wetland analysis/reviews, and other work as necessary and required to 
manage and complete assigned Consultant Phase I and/or Phase II projects.  
 
It is anticipated that two to eight projects of varying complexity will be assigned to the PM 
Consultant.  The completion date for this contract will be 24 months after authorization to 
proceed.  The department has the option to renew the contract for an additional 24 months. 
 
The department will provide all IDOT policies and procedures that will govern this PM 
Consultant position. 
 



  

Key personnel listed on Exhibits A and B for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will assume the duties of Project Engineer, that individual-in-charge of 
the day to day program management work (must be an Illinois Licensed Professional 
Engineer). 

 
• The person who will be the Environmental Lead, and be responsible for the day-to-day 

management of the environmental work effort, and persons responsible for all 
environmental disciplines including air quality, water quality, traffic noise, 
special/hazardous waste, socio-economics, and ecology.  Environmental staffing on 
Exhibit B must match the staffing presented in the firm’s most recent Statement of 
Experience and Financial Condition.   

 
• The person who will assume the duties of Drainage Engineer, that individual-in-charge 

of the day to day program management work relative to development of the location 
drainage study, as appropriate (must be an Illinois Licensed Professional Engineer). 

 
• The person(s) who will perform the QC/QA review work of all milestone submittals (must 

be an Illinois Licensed Professional Engineer). 
 
Statements of Interest must also provide a proposed organization chart for the proposed PM 
Consultant team with proposed percentage of time commitment, as well as the approach the 
firm would take on this project, and a summary of the pertinent experience of the firm managing 
Phase I and Phase II highway projects. 
 
Firms must be prequalified in the following categories to be considered for this project: 
 

Location/Design Studies (Reconstruction/Major Rehabilitation) 
Environmental Reports (Environmental Assessment) 
Highways (Freeways) 
Structure (Highway: Advanced Typical)  

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 



  

39. Job No. P-98-008-07, Various Land Surveying, Various Routes, Various Counties, Region 
Five/District Eight. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on June 22, 2007 at 10:00 A.M. at the 
Region Five/District Eight Office in Collinsville. 
 
Engineering services are requried for land surveying services for various projects in District 8. 
Work orders under a blanket agreement will be negotiated and authorized by the department on 
an as-needed basis.  All work for this project may be in either English or metric units. 
 
The Consultant's work may include land surveying to reference the highway centerline to public 
land lines, land surveying to locate boundaries, record research, preparation and recording of 
monument records, preparation of legal descriptions, preparation of Freeway Orders, 
preparation of various plats and maps including: Statutory Plat of Highways, existing right of 
way survey plats or maps, centerline plats, corridor protection maps and excess right of way 
parcel plats. The Consultant's work may include right of way staking.  The Consultant's work 
may include performing horizontal and vertical control surveys and topographic surveys for 
highway design projects.   
 
The Consultant’s work may also include the management and review of Consultant prepared 
right of way survey projects as prepared by other Consultants.  This would include the review of 
Consultant prepared Plat of Highways and legal descriptions.  The Consultant selected for this 
project may be required to conduct the management and review of Consultant prepared right of 
way survey projects at the District office. 
 
The Consultant is prohibited from managing projects for which they or their subconsultants are 
contracted with the department for similar engineering services.  The department will assign 
projects to the Consultant accordingly.  Additionally, the Consultant, if selected for other 
surveying projects, may not be managed by a Consultant that they managed. 
 
The department will provide alignment data, title commitments, former construction plans, 
existing right of way information and proposed right of way requirements for each project, when 
available. 
 
It is anticipated that this contract will include approximately 15 to 25 such surveys.  The 
completion date for this contract will be 24 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will be in charge of land surveys, and the person who will be performing the 

management and review of Consultant prepared survey projects, must be an Illinois 
Licensed Professional Land Surveyor. 

 



  

Firms must be prequalified in the following categories to be considered for this project: 
 

Special Services (Land Survey) 
Special Services (Route Survey)  

 
Statements of interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 
 



  

40. Job No. P-98-007-07, Various Land Surveying, Various Routes, Various Counties, Region 
Five/District Eight. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on June 21, 2007 at 2:00 P.M. at the 
Region Five/District Eight Office in Collinsville. 
 
Engineering services are requried for land surveying services for various projects in District 8. 
Work orders under a blanket agreement will be negotiated and authorized by the department on 
an as-needed basis.  All work for this project may be in either English or metric units. 
 
The Consultant's work may include land surveying to reference the highway centerline to public 
land lines, land surveying to locate boundaries, record research, preparation and recording of 
monument records, preparation of legal descriptions, preparation of Freeway Orders, 
preparation of various plats and maps including: Statutory Plat of Highways, existing right of 
way survey plats or maps, centerline plats, corridor protection maps and excess right of way 
parcel plats. The Consultant's work may include right of way staking.  The Consultant's work 
may include performing horizontal and vertical control surveys and topographic surveys for 
highway design projects.   
 
The Consultant’s work may also include the management and review of Consultant prepared 
right of way survey projects as prepared by other Consultants.  This would include the review of 
Consultant prepared Plat of Highways and legal descriptions.  The Consultant selected for this 
project may be required to conduct the management and review of Consultant prepared right of 
way survey projects at the District office. 
 
The Consultant is prohibited from managing projects for which they or their subconsultants are 
contracted with the department for similar engineering services.  The department will assign 
projects to the Consultant accordingly.  Additionally, the Consultant, if selected for other 
surveying projects, may not be managed by a Consultant that they managed. 
 
The department will provide alignment data, title commitments, former construction plans, 
existing right of way information and proposed right of way requirements for each project, when 
available. 
 
It is anticipated that this contract will include approximately 15 to 25 such surveys.  The 
completion date for this contract will be 24 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will be in charge of land surveys, and the person who will be performing the 

management and review of consultant prepared survey projects, must be an Illinois 
Licensed Professional Land Surveyor. 

 



  

 
Firms must be prequalified in the following categories to be considered for this project: 
 

Special Services (Land Survey) 
Special Services (Route Survey)  

 
Statements of interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 
 
 



  

41. Job No. P-98-323-07/D-98-323-07   Local Roads Project Management for Various Projects, 
Various Routes, Various Counties, Region Five/ District Eight 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the Prime Consultant will 
be using are scheduled to attend a negotiation meeting on June 22, 2007 at 10:00 A.M. at the 
District Eight office in Collinsville. 
 
Engineering Services are required for a Project Manager (PM) Consultant for various IDOT local 
agency sponsored and department led processes and/or projects throughout District 8.  This 
work may involve working directly with the local agency and/or its’ Consultant firm.  Work orders 
under the blanket agreement will be negotiated and authorized on an as needed basis.  All work 
for this project may be in either English or metric units. 
 
Consultants managing projects are prohibited from managing contracts they or their 
subconsultants have been contracted to do.  Consulting engineering firms managing a Phase I 
consultant may not be managed by that same Phase I Consultant if performing the Phase II 
work. 
 
Joint Ventures will not be allowed on this project. 
 
The PM will be expected to perform work similar to the IDOT Local Roads’ staff and IDOT 
Studies and Plans staff.  The PM may be expected to perform the work in the district office.  
This work may include engineering, technical, management, and administrative services to 
assist bringing to completion as expeditiously as possible numerous projects.  This work is 
expected to consist of managing all facets of Local Agency and department led Phase I, II, and 
III engineering projects.  
 
The completion date for this contract will be 18 months after the authorization to proceed.  The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 18 months. 
 
Key personnel listed on Exhibits A and B for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Professional Engineer); 

• The person who will assume the duties of Project Engineer, that individual-in-charge of 
the day-to-day program management work (must be an Illinois Professional Engineer); 

• The person who will perform and/or review bridges and structures (must be an Illinois 
Licensed Structural Engineer); 

• The person who will perform the QC/QA review work for all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 



  

Statements of Interest must also provide the approach the firm will take on this project, 
managing experience, Local Road project experience and management experience.  Also, 
disclose any previous or open contracts with any local agencies. 
 
Firms must be prequalified in the following categories to be considered for this project: 
 

Highways (Freeways) 
Structures (Highway: Typical) 
Location/Design Studies (Rehabilitation) 
Special Services (Construction Inspection) 

 
Statements of interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 



  

42. Job No. C-98-082-07, Various Construction Inspections for Projects, Various Routes, 
Various Counties, Region Five/District Eight.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on June 22, 2007 at 1:00 P.M. at the 
Region 5/District 8 office in Collinsville. 
 
Phase III engineering services are required for construction inspection, supervision, engineering 
layout, material testing, and record maintenance in District 8. Work orders under the blanket 
agreement will be negotiated and authorized by the department on an as-needed basis. All work 
for this project may be in either English or metric units.  
 
The department will furnish the Consultant with the construction plans and specifications. 
 
The department will provide a Resident Engineer to direct the Contractor and to complete pay 
estimates and change orders.  The Resident Engineer will direct/coordinate the activities of the 
Consultant staff.  The Consultant may be required to furnish a liaison Resident Engineer to work 
directly with the IDOT Resident Engineer and provide a staff to perform the engineering services 
required for these projects or provide staff to supplement the department’s staff.  The 
Consultant’s work force shall be adequate to allow completion of these projects in a timely 
manner and in accordance with the department’s Standard Specifications for Road and Bridge 
Construction.  The Consultant will be required to furnish all of the construction supervision, 
engineering layout, on-site inspection, maintenance of records and documentation, and perform 
other duties as directed by the engineer.   
 
The Consultant will provide tools of the trade.  The Consultant will perform on-site inspection 
and provide construction layout as directed by the engineer.  The Consultant will also maintain 
records and documentation and perform any other duties as directed by the engineer to 
complete this project on a timely basis in accordance with the department’s Standard 
Specifications for Road and Bridge Construction. 
 
The Consultant may be required to furnish a laptop computer equal to the latest type used by 
Region 5/District 8 for each project.  Illinois Construction Records System (ICORS) software will 
be provided for downloading on the Consultant’s computer. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. 
 
The estimated construction cost of these projects may range from $100,000 to $5,000,000.  The 
Consultant must complete and submit final measurements, calculations, and contract record 
documentation to the department no later than six (6) weeks after completion of each project as 
required.  The completion date for this contract will be 24 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The Liaison Engineer 



  

• The Materials Coordinator; Include specific details of aggregate source certification, 
bituminous, and/or PCC QC/QA training, and details of past experience with materials 
inspection.   

• The Document Technician the person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate; Include 
the Documentation Certificate Number for IDOT class S-14, Documentation of 
Contract Quantities.)  

• Concrete/bituminous proportioning technicians and inspectors;  Include specific details 
of aggregate source certification, bituminous, and/or PCC QC/QA training, and details of 
past experience with materials inspection. 

•  Nuclear density inspectors; include evidence of appropriate QC/QA density training. 

• The Materials QA Technician 

• The Survey Chief 

Firms must be prequalified in the Special Services (Construction Inspection) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 



  

43. Job No. P-98-009-07, Land Survey Project Manager and Various Land Surveying, Various 
Routes, Various Counties, Region Five/District Eight. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on June 22, 2007 at 2:00 P.M. at the 
Region Five/District Eight Office in Collinsville. 
 
Engineering services are required for performing land survey project management and for 
performing miscellaneous land surveys throughout District 8.  Work orders under a blanket 
agreement will be negotiated and authorized by the department on an as-needed basis.  All 
work for this project may be in either English or metric units. 
 
It is anticipated that the majoity of the Consultant’s work will consist of Land Survey – Project 
Manager duties.  This work is expected to include the management and review of right of way 
survey projects as prepared by other Consultants.  This work is expected to include the 
accurate review of Consultant prepared Plat of Highways, Excess Right of Way Plats, Existing 
Right of Way Surveys and legal descriptions in accordance with the Department’s Land 
Acquisition Manual and with the District Eight checklists and procedures.  This work would also 
include record research at the district office and at the county recorder offices or other 
governmental agencies; ordering, reviewing and accounting for the necessary title commitments 
of each project;  maninenance of Land Acquisition databases;  maintenance of project files; oral 
and written communication with right of way survey Consultants, title company representatives, 
property owners and district staff;  attendance at project meetings;  designing proposed right of 
way lines and easements.  This work will be required to be performed at the District Office in 
Collinsville.  
 
The Consultant’s work may also include performing miscellaneous land surveys in District 8.  
The Consultant's work may include land surveying to reference the highway centerline to public 
land lines, land surveying to locate boundaries, record research, preparation and recording of 
monument records, preparation of legal descriptions, preparation of Freeway Orders, 
preparation of various plats and maps including: Statutory Plat of Highways, existing right of 
way survey plats or maps, centerline plats, corridor protection maps and excess right of way 
parcel plats. The Consultant's work may include right of way staking.  The Consultant's work 
may include performing horizontal and vertical control surveys and topographic surveys for 
highway design projects.   
 
The department will provide alignment data, title commitments, former construction plans, 
existing right of way information and proposed right of way requirements for each project (when 
available). 
 
The completion date for this contract will be 24 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager must be a licensed Illinois 

Professional Land Surveyor. 



  

• The person who will be in charge of land surveys (must be an Illinois Licensed Professional 
Land Surveyor). 

 
• The person who will be in charge of route surveys (must be an Illinois Licensed Professional 

Land Surveyor or an Illinois Licensed Professional Engineer).  
 
 
Firms must be prequalified in the following categories to be considered for this project: 
 

Special Services (Land Survey) 
Special Services (Route Survey)  

 
Statements of interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 



  

44. Job No. C-98-081-07, Various Construction Inspections for Projects, Various Routes, 
Various Counties, Region Five/District Eight.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on June 22, 2007 at 10:00 A.M. at the 
Region Five/District 8 office in Collinsville. 
 
Phase III engineering services are required for construction inspection, supervision, engineering 
layout, material testing, and record maintenance in District 8. Work orders under the blanket 
agreement will be negotiated and authorized by the department on an as-needed basis. All work 
for this project may be in either English or metric units.  
 
The department will furnish the Consultant with the construction plans and specifications. 
 
The department will provide a Resident Engineer to direct the Contractor and to complete pay 
estimates and change orders.  The Resident Engineer will direct/coordinate the activities of the 
Consultant staff.  The Consultant may be required to furnish a Liaison Engineer to work directly 
with the IDOT Resident Engineer and provide a staff to perform the engineering services 
required for these projects or provide staff to supplement the department’s staff.  The 
Consultant’s work force shall be adequate to allow completion of these projects in a timely 
manner and in accordance with the department’s Standard Specifications for Road and Bridge 
Construction.  The Consultant will be required to furnish all of the construction supervision, 
engineering layout, on-site inspection, maintenance of records and documentation, and perform 
other duties as directed by the engineer.   
 
The Consultant will provide tools of the trade.  The Consultant will perform on-site inspection 
and provide construction layout as directed by the engineer.  The Consultant will also maintain 
records and documentation and perform any other duties as directed by the engineer to 
complete this project on a timely basis in accordance with the department’s Standard 
Specifications for Road and Bridge Construction. 
 
The Consultant may be required to furnish a laptop computer equal to the latest type used by 
Region 5/District 8 for each project.  Illinois Construction Records System (ICORS) software will 
be provided for downloading on the Consultant’s computer. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. 
 
The estimated construction cost of these projects may range from $100,000 to $5,000,000.  The 
Consultant must complete and submit final measurements, calculations, and contract record 
documentation to the department no later than six (6) weeks after completion of each project as 
required.  The completion date for this contract will be 24 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 

• The Liaison Engineer 



  

• The Materials Coordinator; Include specific details of aggregate source certification, 
bituminous, and/or PCC QC/QA training, and details of past experience with materials 
inspection.   

• The Document Technician the person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate; Include 
the Documentation Certificate Number for IDOT class S-14, Documentation of 
Contract Quantities.)  

• Concrete/bituminous proportioning technicians and inspectors;  Include specific details 
of aggregate source certification, bituminous, and/or PCC QC/QA training, and details of 
past experience with materials inspection. 

•  Nuclear density inspectors; include evidence of appropriate QC/QA density training. 

• The Materials QA Technician 

• The Survey Chief 

Firms must be prequalified in the Special Services (Construction Inspection) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 



  

 
45. Job No. D-98-078-07, Utility Coordination, Various Routes, Various Counties, Region 

Five/District Eight. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a scope of services meeting on June 22, 2006, at 10:00 A.M. 
at the Region Five/District Eight Office in Collinsville. 
 
Phase II and III engineering services are required for utility coordination work throughout District 
8.  The Consultant shall respond within 24 hours to the District after receiving each work order 
assignment to discuss the scope of work, negotiate hours of work, equipment required, and 
direct cost.  After the department gives the Consultant authorization to proceed, the Consultant 
shall commence work within 10 calendar days. The Consultant may be required to conduct this 
work in the District 8 office.  Work orders under a blanket agreement will be negotiated and 
authorized by the department on an as-needed basis.   
 
The Consultant is prohibited from working on projects and/or managing projects for which they 
or their subconsultants are contracted to do.   
 
These services shall consist of coordination with the utility companies and review of the 
department’s construction plans for areas of utility conflict where adjustments/relocations are 
needed.  The Consultant is expected to provide a copy of the department’s construction plans to 
the utility companies accompanied with an information letter and coordinate with utility 
companies to assist in plan preparation. 

 
Other duties of the Consultant may consist of the following:  

• Review of plans and estimates furnished by the utility company for the most economical 
method of relocating the utilities 

• Check plans and estimates of cost from the utility company and coordinate with the utility 
company for revisions if needed. 

• Forward a copy of the reviewed and accepted plans and estimates of cost to the district.   
A copy of the plans and estimates are required minimum of 5 months prior to the job 
letting. 

• Provide to the District a completed “Status of Utilities to be adjusted” sheet with the 
estimated dates of completion for each utility.  This document is to be provided to the 
District a minimum of 14 days prior to the Plans, Special Provisions, & Estimates (PS & 
E) date for the letting for the improvement. 

• Check plans, estimates and other data provided by the utility, required for preparing a 
reimbursable utility adjustment, if needed.    

• If the utility adjustment is to construct on ROW, then a permit is required department 
writes the permit).  The utility company is responsible to obtain the permit from the 
department.  The Consultant will be responsible to review the proposed adjustment to 
insure the adjustment does not conflict with the departments proposed improvement. 



  

• Monitor and inspect utility adjustments in the field to assure the adjustments are in 
accordance with the approved adjustment plan and when necessary, coordinate with the 
utility to identify and correct problems as they occur. 

• Field review the adjustments and verify they will not be in conflict with the proposed 
improvement.   

• Schedule and coordinate the adjustments to be completed before the contractor is to 
start construction (10 days after the execution of the contract). 

• Records should be kept of manpower, equipment, and materials used on reimbursable 
utility relocations. 

• Review for accuracy all bills submitted by the utility companies for reimbursement.  Work 
with the utilities to obtain a bill reflecting appropriate charges and submit the bill with 
your recommendations to IDOT for payment.  IDOT will process the bills for payment. 

• It will be required to attend field checks and preconstruction meetings for each section.  
Also once the utility companies have received the plans and start submitting proposals, 
biweekly meetings may be required to discuss the job status. 
 

The department will furnish the Consultant with any available final plans, as-built plans, 
microfilm plans, field notes, existing right-of-way plans, boring logs and other information. 
 
The completion date for this contract will be 24 months after authorization to proceed.  The 
agreement with the Consultant will include an option for renewal by the department for and 
additional 24 months.   
 
The key personnel listed on Exhibit A for this contract must include: 
 

• Person who will assume the duties of Project Manager for all the aspects of work. 
 
• Person(s) who will perform the duties of the Project Coordinator directly involved in the 

management of each project. 
 
• The person(s) who will be in charge of land surveys (must be an Illinois Licensed 

Professional Land Surveyor). 
 

• The person(s) who will be in charge of route surveys (must be an Illinois Licensed 
Professional Land Surveyor or an Illinois Licensed Professional Engineer).  

 
Statements of Interest must also contain satisfactory experience demonstrated in the activities 
required for this work by the firm and its employees. 
 
Firms must be prequalified in the Special Services (Subsurface Utility Engineering) and/or 
Highways (Roads and Streets) category to be considered for this project. 
 
Statements of Interest, including a description of the demonstrated experience noted above and 
resumes of key personnel must be submitted electronically to the Central Bureau of Design and 
Environment at the following address: SOIPTB@dot.il.gov. 
 



  

46. Job No. D-99-015-07, Various Phase II Projects, Various Routes, Various Counties, 
Region Five/District Nine 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 15 % DBE participation. 
 
The Complexity Factor for this project is 0.008. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on June 25, 2007 at 1:00 P.M. at the 
Region Five/District Nine office in Carbondale. 
 
Phase II engineering services are required for the preparation of contract plans for the 
replacement, rehabilitation or repair of various structures and all associated roadway work 
within the District.  Work orders under the blanket agreement will be negotiated and authorized 
by the department on an as-needed basis.  All work for this project will be in English units. 
 
The Consultant's work will include data collection, inspections, ground surveys, cost estimates, 
specifications and any other related work necessary for the preparation of pre-final and final 
contract plans. 
 
The department will furnish traffic data, existing right-of-way plans, foundation borings where 
required, available as-built construction plans, one benchmark at each existing structure and a 
staked centerline of existing roadway. 
 
The Consultant’s work may consist of either complete projects or a portion of the total 
engineering required for a certain project.  The completion date for this contract will be 36 
months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will assume the duties of Project Engineer, that individual in charge who 
is directly involved in the development of contract documents (must be an Illinois 
Licensed Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 
 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 
 

• The person who will be in charge of land surveys (must be an Illinois Licensed 
Professional Land Surveyor). 



  

 
• The person who will be in charge of route surveys (must be an Illinois Licensed 

Professional Land Surveyor or an Illinois Licensed Professional Engineer). 
 
Firms must be pre-qualified in the following categories to be considered for this project: 
     

Structures (Highway: Advanced Typical) 
Highways (Roads and Streets) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 



  

47. Job No. D-99-016-07, Various Phase II Projects, Various Routes, Various Counties, 
Region Five/District Nine 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0.008. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on June 26, 2007 at 10:00 A.M. at the 
Region Five/District Nine office in Carbondale. 
 
Phase II engineering services are required for the preparation of contract plans for the 
replacement, rehabilitation or repair of various structures and all associated roadway work 
within the District.  Work orders under the blanket agreement will be negotiated and authorized 
by the department on an as-needed basis.  All work for this project will be in English units. 
 
The Consultant's work will include data collection, inspections, ground surveys, cost estimates, 
specifications and any other related work necessary for the preparation of pre-final and final 
contract plans. 
 
The department will furnish traffic data, existing right-of-way plans, foundation borings where 
required, available as-built construction plans, one benchmark at each existing structure and a 
staked centerline of existing roadway. 
 
The Consultant’s work may consist of either complete projects or a portion of the total 
engineering required for a certain project.  The completion date for this contract will be 36 
months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will assume the duties of Project Engineer, that individual in charge who 
is directly involved in the development of contract documents (must be an Illinois 
Licensed Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 
 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 
 

• The person who will be in charge of land surveys (must be an Illinois Licensed 
Professional Land Surveyor). 



  

 
• The person who will be in charge of route surveys (must be an Illinois Licensed 

Professional Land Surveyor or an Illinois Licensed Professional Engineer). 
 
Firms must be pre-qualified in the following categories to be considered for this project: 
     

Structures (Highway: Advanced Typical) 
Highways (Roads and Streets) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 



  

48. Job No. D-99-014-07, Various Phase II Projects, Various Routes, Various Counties, 
Region 5/District Nine 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 15 % DBE participation. 
 
The Complexity Factor for this project is 0.008. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on June 25, 2007 at 10:00 a.m. at the 
Region Five/District Nine office in Carbondale. 
 
Phase II engineering services are required for the preparation of contract plans for the 
replacement, rehabilitation or repair of various structures and all associated roadway work 
within the District.  Work orders under the blanket agreement will be negotiated and authorized 
by the department on an as-needed basis.  All work for this project will be in English units. 
 
The Consultant's work will include data collection, inspections, ground surveys, cost estimates, 
specifications and any other related work necessary for the preparation of pre-final and final 
contract plans. 
 
The department will furnish traffic data, existing right-of-way plans, foundation borings where 
required, available as-built construction plans, one benchmark at each existing structure and a 
staked centerline of existing roadway. 
 
The Consultant’s work may consist of either complete projects or a portion of the total 
engineering required for a certain project.  The completion date for this contract will be 36 
months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will assume the duties of Project Engineer, that individual in charge who 
is directly involved in the development of contract documents (must be an Illinois 
Licensed Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 
 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 
 

• The person who will be in charge of land surveys (must be an Illinois Licensed 
Professional Land Surveyor). 



  

 
• The person who will be in charge of route surveys (must be an Illinois Licensed 

Professional Land Surveyor or an Illinois Licensed Professional Engineer). 
 
Firms must be pre-qualified in the following categories to be considered for this project: 
     

Structures (Highway: Advanced Typical) 
Highways (Roads and Streets) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 



  

49. Job No. P-99-001-07, Phase I and Phase II work for Various Projects, Various Routes, 
Various Counties, Region 5/District Nine 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 15 % DBE participation. 
 
For DLM the Complexity Factor for this project is 0.008. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on June 26, 2007 at 1:00 p.m. at the 
Region Five/District Nine office in Carbondale. 
 
Phase I and II engineering services are required for the preparation of Bridge Condition 
Reports, Hydraulic Reports, TS&L’s and Project Reports and the preparation of preliminary and 
final contract plans for the replacement, rehabilitation or repair of various structures within the 
District.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis. All work for this project will be in English Units. 
 
The Consultant's work will include data collection, Bridge Condition Reports, Hydraulic Reports, 
Structure Reports, type, size and location drawings, ground and hydraulic surveys, cost 
estimates, right of way information, environmental consequences and any other related work 
necessary to produce Project Reports and pre-final and final contract plans. 
 
The department will furnish traffic data, accident statistics, existing right-of-way plans, 
foundation borings where required, available as-built construction plans, one benchmark at each 
existing structure and a staked centerline of existing roadway. 
 
The Consultant’s work may consist of either complete projects or a portion of the total 
engineering required for a certain project. The completion date for this contract will be 24 
months after authorization to proceed. The agreement with the Consultant will have an option 
for renewal by the department for an additional 24 months.  
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will assume the duties of Project Engineer, that individual in charge who 

is directly involved in the development of contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Hydraulic Analyses (must be and Illinois Licensed Professional 
Engineer). 



  

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience) 
 

• The person who will be in charge of land surveys (must be an Illinois Licensed 
Professional Land Surveyor). 

 
• The person who will be in charge of route surveys (must be an Illinois Licensed 

Professional Land Surveyor or an Illinois Licensed Professional Engineer). 
 
Firms must be pre-qualified in the following categories to be considered for this project: 
     

Location/Design Studies (Rehabilitation) 
Structures (Highway: Advanced Typical) 
Highways (Roads and Streets) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 



  

50. Job No. P-30-001-08, Photogrammetry Contract for the Northern Area of Illinois, Bureau 
of Design and Environment. 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.  

 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on June 27, 2007 at 10:00 A.M. at the 
Harry R. Hanley Building, Bureau of Design and Environment, in Springfield. 
 
The main emphasis of the services required is obtaining aerial photography for the northern 
area of Illinois.  Other photogrammetry services may be required on an as needed basis.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as needed basis.  
 
The Consultant’s work includes providing the following services: 
 
• Photography Acquisition – The Consultant will be required to acquire vertical aerial 

photography of projects selected by the department.  The aerial photography shall be 
obtained according to the specifications titled “Illinois Department of Transportation 
Specifications for Vertical Aerial Photography” revised November 1, 1994.  The department 
requires a copy of the latest Calibration Report from the U.S. Geological Survey for each 
Consultant’s camera used on department projects. 

 
Other photogrammetric services which may be requested: 
 
• Topographic Mapping – The Consultant may be requested to prepare topographic mapping 

using CADD technology, including analytical triangulation.  The mapping shall be prepared 
as per the latest version of the department’s manual titled “CADD Roadway Drafting 
Reference Guide”. 

 
• Orthophoto Production – The Consultant may be requested to produce digital images, digital 

mosaics and orthophotos. 
 
The completion date for this contract will be 24 months after authorization to proceed.  
 
Firms must be prequalified in the Special Services (Aerial Mapping) category to be 
considered for this project. 
 
Statements of Interest must be submitted electronically to the Central Bureau of Design and 
Environment at the following address:  SOIPTB@dot.il.gov. 
 



  

51. Job No. P-30-002-08, Project Engineer Phase I/II for Various Railroad Projects Statewide 
Division of Intermodal and Public Transportation (Central Bureau of Railroads). 
 
This project contains federal funds.  
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiations meeting at the Harry R. Hanley Building, 
Bureau of Railroads in Springfield on June 27, 2007 at 10:00 A.M. 
 
Phase I and/or Phase II engineering services may be required for existing and future, statewide 
rail freight and passenger projects.  Work orders under the blanket agreement will be negotiated 
and authorized by the department on an as needed basis.   All work for this project will be in 
English Units.   
 
The department may also require the selected Consultant to support work elements and 
activities that achieve balanced and comprehensive rail transportation planning, including 
relationships among land use and all transportation modes regarding rail.  
 
The anticipated work for Phase I and/or Phase II projects may include, but not be necessarily 
limited to the following: 
 

• Planning, engineering, designing, and evaluating of transportation projects;  
• Performing technical studies relating to management, operations, capital requirements, 

innovative financing opportunities, and economic feasibility; 
• Performing technical studies related to evaluating previously assisted projects and other 

similar or related activities prior to and in preparation for construction, acquisition, or 
improved operation of transportation systems, facilities, and equipment.  These activities 
may include planning for "livability" features, such as improved pedestrian and bicycle 
access to the train station, shops, and community services in the station area; 
incorporating arts and artistic design in stations and surrounding areas; and 
incorporating other improvements that enhance the station area’s usability and 
community-friendliness;  

• Managing and tracking project-level cost, schedule, and budget requirements, and 
coordinating with IDOT’s assigned program-level and project-level controls personnel; 

• Validating and monitoring project scope; 
• Identifying and implementing all necessary coordination and communication that  IDOT 

requires; 
• Holding regular progress meetings and briefings for IDOT where project details and 

progress are presented; 
• Drawing upon resources and experts in applicable disciplines to facilitate and expedite 

resolution of technical issues when necessary; 
• Drawing upon IDOT resources to facilitate resolution of contractual issues when 

necessary; and 
• Assisting with public meetings or public hearings in project areas. 

 



  

The department will make available all department procedures, standards and specifications, 
and any other available documents. 
 
Consultants will be expected to use and have experience in MicroStation, ArcGIS, and 
Primavera software systems. 
 
The completion date for this contract will be 18 months after authorization to proceed. The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 18 months. 
 
Key personnel listed on Exhibits A and B for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer), 

 
• The person who will assume the duties of Project Engineer, that individual-in-charge 

(must be an Illinois Licensed Professional Engineer), 
 
• The person(s) who will perform the QC/QA review work of all milestone submittals (must 

be an Illinois Licensed Professional Engineer), 
 

• The Environmental Lead, who will be responsible for the day-to-day management of the 
environmental work effort, and persons responsible for all environmental disciplines 
including water quality, traffic noise, socio-economics and ecology.  Environmental 
staffing on Exhibit B must match the staffing presented in the firm's most recent 
Statement of Experience and Financial Condition. 

 
• The person who will assume the duties of railroad engineering lead, who will be 

responsible for design and implementation.  
 
• The person who will assume the duties railroad structural lead, who will be responsible 

for design and implementation (must be an Illinois Licensed Structural Engineer with 
Railroad structure experience). In addition, the staff performing this work must be 
identified. 

 
• The person who will assume the duties passenger railroad lead, who will be 

responsible for all issues pertaining to passenger rail.           
 
Statements of Interest must also provide the approach the firm would take on this project and 
past experience in this type of work.  
 
Firms must be pre-qualified in the following categories to be considered for this project: 
 

• Location/Design Studies (New Construction/Major Reconstruction) 
• Special Transportation Studies (Railway Engineering) 
• Environmental Reports (Environmental Assessment) 

 
The prime Consultant must be prequalified in Environmental Reports (Environmental 
Assessment) and must perform all of the environmental work using staff that has been 
presented in your most recently approved Statement of Experience and Financial Condition or 



  

your firm may use a single subconsulting firm that is prequalified in Environmental Reports 
(Environmental Assessment) to perform all of the environmental work.  The subconsultant's 
staff must be the same as presented in their most recently approved Statement of Experience 
and Financial Condition.  
 
 
Statements of Interest, including résumés of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
 
 
 



  

52. Job No. D-30-001-08, Statewide Structural Engineering Services, Bureau of Bridges and 
Structures. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant selected for this project and all subconsultants the prime Consultant will be 
using are scheduled to attend a negotiation meeting on June 22, 2007, at 10:00 A.M. at the 
Harry R. Hanley Building, Central Bureau of Bridges and Structures in Springfield. 
 
Various structural engineering services are required by the Bureau of Bridges and Structures. 
Projects are anticipated to include NBIS Inspections, Damage Inspections, plan preparation for 
the repair, rehabilitation, or replacement of structures, Load capacity rating of existing and/or 
new structures, drafting services and possible field investigations.  The Consultant may be 
required to provide the appropriate bridge inspection equipment to complete NBIS and Damage 
Inspections and field investigations.  The Consultants may also be required to provide the 
appropriate traffic control.  Work Orders under a blanket agreement will be negotiated and 
authorized by the department on an as needed basis.  All work for this project may be in either 
English or metric units. 
 
The department will furnish the available documents and resources to the Consultant.  Projects 
to be handled by the selected Consultant vary greatly in size and complexity as well as timing. 
The selected Consultant must have the capacity to absorb this work without adversely affecting 
other commitments while still completing these projects in the prescribed time period. 
 
The completion date for this contract will be 24 months after authorization to proceed.  The 
agreement with the Consultant will have an option for renewal by the department for an 
additional 24 months 
 
Key personnel listed on Exhibit A for this project must include: 
• Person who will assume the duties of Project Manager for aspects of the work: (must be 

an Illinois Licensed Professional Engineer). 
• Person who will perform the duties of the Project Engineer, defined as the individual-in-

charge who is directly involved in the development of the contract documents: (must be an 
Illinois Licensed Professional Engineer and/or an Illinois Licensed Structural Engineer). 

• Person who will perform the work in the area of structural plan preparation and will seal 
the plans as required (must be an Illinois Licensed Structural Engineer).  In addition, the 
staff performing this work must be identified. 

• The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Structural Engineer with adequate plan review experience). 

 
Firms must be pre-qualified in the Structures (Highway: Typical) category to be considered for 
this project.  
 
Statement of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
 



NOTICE 
2007 STANDARD SPECIFICATIONS FOR 

ROAD AND BRIDGE CONSTRUCTION 
 
Orders are now being taken for the 2007 Standard Specifications for Road and Bridge 
Construction.  This book, which will become effective January 1, 2007, will be distributed in 
August 2006.  The $35.00 purchase price for this book also includes the Supplemental 
Specifications and Recurring Special Provisions which are distributed to registered book-
holders annually. 

 
To order, follow the instructions below: 
 
1. Use this order form only for the above book.  Do not include other books or manuals on 

this sheet.  (A single payment, however, may be used to cover the cost of multiple 
orders.) 

 
2. Complete: 
 

Company Name: _____________________________________________________  
 
Street Address: _____________________________________________________  

(P. O. Box not accepted) 
 
City:  ____________________________     State:  _______     Zip:  ______________  
 
Attention:  ____________________________________________  
 
Daytime Phone: ( )  ______________________________  
 
Daytime Fax: ( )  ______________________________  

 
3. Compute your order amount (payment must be included): 
 

2007 Standard Specifications for Road and Bridge Construction 

_____ No. of Copies x $35.00  each = $ ___________ 
 
4. Make check payable to “State Treasurer of Illinois” for the total order amount. 
 
5. Mail order form and check to: 

 
Illinois Department of Transportation 
Manual Sales – Room 128 East 
2300 South Dirksen Parkway 
Springfield, IL  62764 

 



NOTICE 
ALLOWABLE DIRECT COSTS 

 
 

The allowable direct costs will be effective October 1, 2006 and will be effective on 
Proposals reviewed on or after October 1, 2006. 
 
The following costs are allowable when requested by the Department and included in the 
contract.  The costs are allowable when it is customary for the firm to bill for the cost and 
it can be itemized in the firm’s billing and accounting systems. 
  
Per Diem  State Rate ( Maximum) 
Lodging    State Rate (Maximum) 
Air Fare Coach rate with 2 weeks 

notice as approved 
Vehicles   
 Mileage State travel rate maximum  
 Daily Rate (owned or leased the same) $45 /day  
Overtime Premium portion 
Tolls Actual Cost 
Film and Film Processing** Actual Cost 
Overnight Delivery/Postage Courier Service Actual Cost 
Copies of Deliverables and Mylars Actual Cost 
Specific insurance – required for project Actual Cost 
CADD Actual Cost (Maximum of 

$15.00/Hr) 
Monuments – Permanent Actual Cost 
Payment for Newspaper Ads Actual Cost 
Web Site Actual Cost 
Facility Rental for Public Meetings & Exhibits/Renderings & AV 
equipment/transcriptions(specific to project) 

Actual Cost 

Recording fees Actual Cost 
Courthouse fees Actual Cost 
Testing of Soil Samples Actual Cost 
Lab Services (excluding Phase III normal construction 
inspection such as beam breaks, cylinder breaks, pavement 
cores) 

Actual Cost 

Equipment rental specific for a project (snooper for bridge 
inspection, noise meter, etc.) 

Actual Cost 

Specialized equipment – on an as needed basis with prior 
approval 

Actual Cost 

Traffic Systems 
 Mobile Phone (for traffic system implementation) 
 Telephone Usage (for traffic system monitoring) 

Actual Cost 

Storm sewer cleaning and televising Actual Cost 
Traffic control and protection Actual Cost 
Aerial photography and mapping Actual Cost 
Utility exploratory trenching Actual Cost 
 



NOTICE 
ALLOWABLE DIRECT COSTS 

 
• * Use of digital cameras verses film cameras is encouraged when firms own digital cameras 

and the discussion of their use will be part of the negotiations.  Film & copies will be 
reimbursed at actual costs. 

• On all agreements authorized after January 1, 2005, GPS Equipment will be considered tools 
of the trade. 

 
 

PHASE III 
Phase III Communications:  

 Cell Phones (maximum of 3 without additional approval. 
Personal phones that do not remain on the job site are 
not allowable) 

$150/monthly phone (Maximum 
for firm’s RE) 
Other phones $60/month(Max.) 

 radio communication  Actual cost  

 2-way radio Actual Cost 

Vehicles (Only for Vehicles assigned to project)  
DAILY RATE ONLY 
 
 The number of days will be calculated as follows: 

For extended stay **- Number of days on job site plus 
one day to travel to and from job site 
Weekly (hotel) –Number of days on job site plus one 
day to travel to and from job site per week. 

$45 /day 

Shift Differential Actual cost based on firm policy 
*Extended Stay Status applies to individuals on the project over 20 consecutive working days. 
The decision whether individuals will stay over the week-end will be made after the Contractor’s 
schedule is available and shall be made jointly by the Consultant Liaison and the IDOT 
Resident. 
 
NOTES: 
 For Construction inspection contracts beam and cylinder breaks are not reimbursable.  
Overtime to employees traveling to and from the site will be allowable depending on the firm’s 
policy and limited to the Department’s policy (see Departmental Order 4-1). 
 



CHANGE IN DIRECT LABOR MULTIPLIER 
 
 
Effective for the DIRECT LABOR MULTIPLIER METHOD OF COMPENSATION: 
 
FOR PROJECTS SELECTED AFTER MARCH 1, 2004 THE DIRECT LABOR 
MULTIPLIER USED FOR THE PRIME AND SUPPLEMENTAL AGREEMENTS 
ASSOCIATED WITH THESE PROJECTS WILL BE 2.80 IN THE 
COMPENSATION EQUATION: 
 
DLM= [(2.80+R) x direct labor] + directs costs 
 
R = complexity factor given in the advertisement. 
 
 
IF THE PROJECT WAS SELECTED PRIOR TO MARCH 1, 2004 THE DIRECT 
LABOR MULTIPLIER FOR ALL PRIME AND SUPPLEMENTAL 
AGREEMENTS ASSOCIATED WITH THE PROJECT IS AS FOLLOWS: 
 
Phase I and II Primes and supplements for projects selected prior to PTB 127 = 
3.0 
(Except Phase II of Phase I/Phase II projects authorized after May 21, 2003) 
 
Phase III primes for projects selected prior to PTB 127-2.80 
 
All Primes and supplements for projects selected after March 1, 2004 or later and 
Phase II of Phase I/Phase II projects authorized after March 1, 2004 - 2.80. 
 
  



NOTICE 
FOR CHANGE IN  

RATES ESCALATED 
Effective with the selection of  

PTB 139, April 5, 2006 
 

Any Prime agreements prior to PTB 139 and 
associated supplements will be processed at a rate of 
no more than 5%.  
 
Beginning with the selection of PTB 139, April 5, 
2006, and all associated supplements, the escalation 
rate will be no more than 3%.   
 
This does not effect the procedure for calculating the 
agreement’s upper limit of compensation nor how to 
invoice labor.  Average hourly rates per employee 
classifications will still be escalated for each year of 
the contract and the employees’ actual salary is 
invoiced. 
 
If you have any questions please call Cheryl Cathey 
at (217) 782-7557.  



NOTICE 
 

Construction Guides 
and 

Manuals – Memorandums 
 

The Department’s Construction Guides, Manuals and Memorandum are available 
on our web-site at the following address: http://www.dot.il.gov/dobuisns.html. 
 
 The Manual Sales Order Form is also available at the following address: 
http://www.dot.il.gov/desenv/orderform.html 
 
 



Illinois Department of Transportation and ACEC Announces 
 Context Sensitive Solutions Training Partnership 

 
The Illinois Department of Transportation is proud to announce the start of our new Context 
Sensitive Training Classes. The Program Development Technical Training Program, in 
partnership with the American Council of Engineering Companies, will offer these classes 
beginning in August 2006. Over the past two years, the Department and the Federal Highway 
Administration have worked together to develop two new CSS training classes, the Awareness 
Class and the Approach Class. The classes will be presented by IDOT and FHWA employees 
who were involved in the development of the training classes. 
 
The Awareness class is a half day class that is designed for managers and supervisors. This 
class discusses the Department’s Policy on CSS, BDE Procedure Memorandum 48-06 and the 
Department’s Stakeholder Involvement Plan.  The two day Approach class is for those 
participants who will be involved in the daily activities of a CSS project. This two day class 
follows a CSS project through all phases from Planning to Operations while using class 
exercises and a case study to ensure the attendees have a clear understanding of the CSS 
process. See attached class descriptions. 
 
Registration for the classes will be handled by the American Council of Engineering Companies 
in Springfield starting July 17, 2006. Consultants will be able to register by phone, e-mail or by 
fax, indicating the name of the class, date, location and the number of attendees. 
 
The Awareness classes for consultants are being held in Schaumburg on October 3, 2006 and 
in Springfield on October 5, 2006. There is no limit at this time to the number of attendees for 
the Awareness class. 
 
 Consultants will be able to register for the Approach classes that will start August 29-30, 2006 
in District 3 and end May 23-24, 2007 in Collinsville, District 8. There will be two Approach 
classes presented in Schaumburg; Springfield and Collinsville. The Approach classes will be 
presented at all Districts offices. Due to limited seating, it is imperative that the names of the 
employees who are being registered are in priority order. Consultants may register for more 
than one class location, in case the first selection is already filled. See attached CSS Approach 
Class Training Schedule for available dates and locations.  
 
As part of the CSS training, IDOT will issue Professional Development Hours for each of the 
classes. For attending the Awareness class, 3 PDH’s will be issued and for the Approach class, 
12 PDH’s. Certificates will be issued at the end of each class. 
 
If you need any additional information about the CSS training or registration, please contact 
Brad Risinger at 217-782-3708 or at brad.risinger@illinois.gov  or David Palia at 847-705-4264 
or at david.palia@illinois.gov. You can also contact Barb Dirks at the ACEC office in Springfield 
at 217-529-7430. 



 
 

TECHNICAL TRAINING CLASS DESCRIPTION 
FOR PROGRAM DEVELOPMENT 

 
 
COURSE TITLE:  Context Sensitive Solutions (CSS) Approach Class 
 
LENGTH:  2 Full Days 
 
CLASS SIZE:  25-30 
 
DESCRIPTION:  This class is designed to provide the employees in Phase I & II with the basic 
knowledge and skills to collaboratively develop transportation projects by addressing the needs 
of a broad range of stakeholders and special interest groups.  The employees will learn the CSS 
process by using actual case studies to identify critical issues early in the planning, context audit 
processes and programming.  The employee will learn to identify and involve stakeholders in 
the stakeholder involvement process as outlined by the department.  The class will discuss how 
to evaluate the alternatives in design flexibility and to document all phases of the CSS process 
to ensure compliance with the department’s policy. The class will also discuss on how to 
integrate aesthetics into transportation projects. The class will discuss in detail the CSS process 
as the project moves through the planning, design, construction and operation phases. 
 
OBJECTIVES:  Upon completion of the class, participants should have an understanding of the 
following: 
 

the history of CSS from the federal and state perspectives, including Public Act 
93-0545; 
the departmental policy D & E 21 on CSS; 
the understanding of BDE PM 48-06 
the concept and basic principles of CSS; 
how to identify the context of the project 
how to identify and engage stakeholders utilizing the department’s Stakeholder Involvement 
Process (SIP); 
how to identify and include multimodal transportation needs in the SIP; 
how to build community consensus in the SIP; 
how to apply flexibility in design standards to facilitate implementation of CSS; and 
the importance of documenting decisions made during the project development process 
including identification of which milestones need to be documented. 

 
FOR WHOM DESIRED:  This class is intended for all employees in Phase I & II who will be 
involved in the CSS process during project development.  The class will also be of value to 
those employees in the Bureaus of Construction and Operations. 
 
PREREQUISITES: None 
 
COURSE SCHEDULING: Brad Risinger, (217) 782-3708 
COURSE COORDINATION: David Palia, (847) 705-4264 
 
 



 
 
 

TECHNICAL TRAINING CLASS DESCRIPTION 
FOR PROGRAM DEVELOPMENT 

 
 
COURSE TITLE:  Context Sensitive Solutions (CSS) Awareness Class 
 
LENGTH:  1/2 Day (Half-Day) 
 
CLASS SIZE:  25-40 
 
DESCRIPTION:  This class is designed to provide Phase I & II supervisors with the 
understanding of the department’s policy on CSS and how the CSS process is addressed in all 
phases from planning through operations. 
 
OBJECTIVES:  Upon completion of the class, participants should have an understanding of the 
following: 
 
 1. the history of CSS from the federal and state perspectives; 
 2. the CSS concept and basic principles; 
 3. the departmental policy on CSS; 
 4. the guidelines for the stakeholder involvement process; and 
 5. the principles of flexibility in design. 
 
FOR WHOM DESIRED:  The class is for all supervisors in Phase I & II who will be involved in 
the CSS process during project development.  The class will also be of value to those 
supervisors in the Bureaus of Construction and Operations. 
 
PREREQUISITES:  None 
 
COURSE SCHEDULING:  Brad Risinger, (217) 782-3708 
COURSE COORDINATION:  David Palia, (847) 705-4264 



FY 2007 
SCHEDULED PROGRAM DEVELOPMENT 

CONTEXT SENSITIVE SOLUTIONS APPROACH CLASS 
 

  

STARTED 6-30-06 Rev. 2 
 

Course Description 
 

Course 
(Days) 

Instructors 
(District/C.O.) 

Registration 
Deadline 

EIS 
Reg. 
No. 

Date/Location 
of Courses 

 
CSS APPROACH CLASS 
 
 

 
2.0 

 
Candace Sauermann (8) L.I. 
Paula Green (4) 
Glenn McLernon (9) 
Carl Mikyska (OP&P) 
Lance Jones (CCO) 
JD Stevenson (FHWA) 
 

 
03/26/07 

 
PD403 

 
Springfield 

April 25-26, 2007 
 

 
CSS APPROACH CLASS 
 
 

 
2.0 

 
Adam Lintner (1) L.I. 
Rick Wanner (1) 
Deana Hermes (2) 
Jason Stringer (2) 
Chief Counsel Office 
Pam Heimsness (FHWA) 
 

 
04/16/07 

 
PD404 

 
Schaumburg 

May 16-17,2007 
 
 

 
CSS APPROACH CLASS 
 
 

 
2.0 

 
Candace Sauermann (8) L.I. 
Paula Green (4) 
Glenn McLernon (9) 
Carl Mikyska (OP&P) 
Lance Jones (CCO) 
JD Stevenson (FHWA) 
 

 
04/23/07 

 
PD405 

 
Collinsville 

May 23-24, 2007 
 
 

  
 
 



FY 2007 
SCHEDULED PROGRAM DEVELOPMENT 

CONTEXT SENSITIVE SOLUTIONS APPROACH CLASS 
 

  

ADDITIONAL CLASSES IF NEEDED 
 

Course Description 
 

Course 
(Days) 

Instructors 
(District/C.O.) 

Registration 
Deadline 

EIS 
Reg. No. 

Date/Location 
of Courses 

 
CSS APPROACH CLASS 
 
NORTHERN CADRE 
 
 

 
2.0 

 
Adam Lintner (1) L.I. 
Rick Wanner (1) 
Deana Hermes (2) 
Jason Stringer (2) 
Chief Counsel’s Office 
Pam Heimsness (FHWA 
 

   
Additional Class 
June 19-20,2007 

TBA 
 

 
CSS APPROACH CLASS 
 
SOUTHERN CADRE 
 
 

 
2.0 

 
Candace Sauermann (8) L.I. 
Paula Green (4) 
Glenn McLernon (9) 
Carl Mikyska (OP&P) 
Chief Counsel’s Office 
JD Stevenson (FHWA) 

   
Additional Class 

June 20- 21, 2007 
TBA 

 



 
NOTICE 

 DBE FIRMS AND PROJECT GOALS 
 
The firms noted on the List of Pre-qualified Consultants on IDOT’s website 
(www.dot.il.gov/desenv/preqcons.html) are firms certified as a DBE in specified areas.  It 
is the responsibility of any prime consultant firm to go to the Illinois Unified 
Certification Program web site (www.dot.il.gov/ucp/ucp.html) to verify the 
subconsultant is certified as a DBE in the area of work the sub will be performing on a 
specific project.  Only the pre-qualified areas of work the DBE firm is certified in as a 
DBE will be considered toward the project’s DBE goal. 
 
Each list of tasks specified on a DBE’s Cost Estimate Consultant Services (CECS) will 
be verified for DBE certification beginning January 1, 2007. 
 
If you have any questions on DBE certification, please contact Carol Lyle in the Office o 
Business and Workforce Diversity.  Any questions on prequalification, please contact 
Cheryl Cathey. 
 
 
 



ILLINOIS DEPARTMENT OF TRANSPORTATION 
NOTICE 

For  
VENDOR DELINQUENT DEBT 

 
The Delinquent Dept Certification form is available on the IDOT web-site 
under: Doing Business, Forms, Design and Environment Forms, and appears 
as shown: 
 

BDE 
3000 

Delinquent Debt Certification (Consultant) New 10/06 

 
The following link is to the Design and Environment Form: 
http://www.dot.il.gov/Forms/BDE3000.doc 
 
 
Effective March 1, 2006 prior to awarding any contract or entering into any agreement, state 
agencies are required to inquire, using the vendor FEIN or SSN, the Comptrollers Offset 
System to determine if any delinquent debt has been placed by a state agency.  This inquiry 
shall be made for the prime vendor and each known subcontractor/sub consultant. 
 
Any bidder/offerer as a prime contractor or consultant that is found to have delinquent debt 
will be considered not responsive.  No award can be made. 
 
If a subcontractor/subconsultant is found to have delinquent debt approval can not be given 
until the debt has been satisfied.  The Department will notify the prime contractor/consultant 
when a subcontractor/subconsultant is found to be delinquent. 
 
A firm may contact The Office of the Comptroller to determine if they have delinquent debt.  
All consultants, contractors, subconsultants and subcontractors are strongly encouraged to 
do so now, and to satisfy any outstanding debt/issues, to avoid their bid/proposal being 
declared not responsive or delays in award due to subcontractor/subconsultant issues. 
 
For PTB 140 and future Professional Transportation Bulletins the following form must be 
completed and submitted with your Statements of Interest.  The form and an example are 
included in this PTB.   Please review the form and the example.   
 
Any prime consultant that is found to have delinquent dept will not be considered for 
selection.  
 
Questions concerning consultants and/or subconsultants may be directed to Cheryl Cathey 
at 217-782-7557. 
 
 



“Special Notice Regarding Disadvantaged Business Enterprises” 
 
The Illinois Department of Transportation (IDOT) has designated various projects 
advertised in the Professional Transportation Bulletin as requiring participation by 
Disadvantaged Business Enterprises (DBEs). As a condition for any firm to be 
considered for a project requiring DBE participation, it must subcontract a minimum of 
the designated percent to a DBE. Each firm’s letter must include a statement that it 
intends to subcontract the designated percent to a DBE.  The Exhibit A in the Statement 
of Interest must include the DBE Consultant and the category of work they are going to 
perform. 
 
To be considered as a prime consultant or subconsultant, a DBE must be prequalified 
with IDOT’s Division of Highways’ Bureau of Design and Environment (BDE). IDOT’s 
Bureau of Small Business Enterprises (SBE) maintains a Disadvantaged Business 
Enterprises Directory of certified DBEs for the purpose of providing a reference source to 
assist firms. You can view/print and download the most current listing of DBE firms at 
IDOT’s web site http://www.dot.il.gov under “Doing Business” “Small Business 
Enterprises” “Disadvantaged Business Enterprises (DBE) Program/IL UCP DBE 
Directory.” DBE firms who are prequalified by BDE and are interested in performing 
consultant work are listed under the UCP Directory by Category, 
Architecture/Engineering Sorted by firm. Any firm desiring to subcontract work to firms 
that are not certified DBEs should encourage them to become certified by contacting 
SBE’s Certification Section at (217) 782-5490. 
 
Failure to assign at least the designated percent to one or more DBEs or to demonstrate 
that a good faith effort was made to assign the designated percent shall result in one of 
the following:  
 
1. Notification to the prime consultant that the Agreement will not be signed until the 

percentage of DBE participation is met. 
 
2. The Agreement will be signed with the understanding that payments to the prime 

consultant will be reduced by an amount determined by multiplying the total 
Agreement fee by the designated percent and subtracting the dollar value of DBE 
subcontracts. 

 
3. Contract negotiations will be terminated. 
 
Upon completion of the contract, should it be determined the prime consultant failed to 
assign the designated percent to an eligible DBE or demonstrated that a good faith effort 
was made to assign the designated percent as agreed upon, payment to the prime 
consultant will be reduced by the amount set forth in number 2 above. 
 
A complaint regarding any decision rendered by or action by any Division or Office of 
IDOT pursuant to these requirements may be filed with the Secretary of IDOT. 
 



NOTICE FOR DOCUMENTATION OF CONTRACT QUANTITIES

Information regarding the Documentation of Contract Quantities can now be
found on our web site (www.dot.il.gov ) under Public Partners. The registration
form, registration process and class format is available.

If you have questions regarding this class or the content on the web page, please
email cbctraining@dot.il.gov.

www.dot.il.gov


NOTICE OF ELECTRONIC SIGNATURES 
 

 
In order for us to verify your scanned in signature (on cover letters, Exhibit A, Disclosure Forms A and B, 
and Delinquent Payment Form) we request that you complete the Signature Certification for Electronic 
Submittals form and submit it to us in hard-copy immediately.  A signature certification form must be 
completed for each individual that will be signing any of the above mentioned documents.   If you have 
previously submitted your Signature Certification and no new individual will  be signing the 
documents you are not required to re-submit the document. 
 
Send Submittal to: 
Illinois Department of Transportation 
Ms. Cheryl Cathey 
Bureau of Design and Environment 
Attn: Consultant Unit (Room 330) 
2300 South Dirksen Parkway 
Springfield, IL 62764 
 
If you have questions, please contact Carrie Kowalski at: Carrie.Kowalski@illinois.gov 
 
 
 

 
Signature Certification for Electronic Submittal 



Signature Certification For Electronic Submittals

I certify that my electronically scanned-in signature appearing in future electronic Statements of Interest and associated documents
submitted by our firm is authorized to be affixed by the person doing so and will be binding on the firm.

______________________________ _______________________________ __________________________
                       (Firm)                                                           (Signature)                                                (Title)

STATE OF ______________________________

COUNTY OF _____________________________   I, ___________________________________________

a Notary Public in and for the County and State aforesaid, DO HEREBY CERTIFY that

________________________________________________________________________________________

known to me to be the same person whose name is subscribed to the foregoing instrument, appeared before me this day in person
and acknowledged that (he/she) signed, sealed and delivered the said instrument as a free and voluntary act, for the uses and
purposes therein set forth.

GIVEN under my hand and Notary Seal this ____________ day of ___________________A.D. _______________.

__________________________________
         NOTARY PUBLIC



Notice
Of Requirement For

Illinois Department Of Human Rights (IDHR)
Public Contract Number

Following selection, contract all proposal packages submitted to the Illinois Department of
Transportation (IDOT) must contain the firm’s IDHR number and the expiration date.   The
Department is required by law to require this number from all parties contracting with the State
of Illinois.  If your firm currently does not have an IDHR number the application form may be
obtained from the following web-site www.state.il.us/dhr/  or may also be obtained by
contacting:

DHR, Public Contracts Section
Public Contracts Division
100 W. Randolph,
Suite 10-100
Chicago, IL 60601

or by calling: 312-814-2432 (TDD 312-263-1579)

NOTE:  An IDHR public contract number is not required if the firm employs fewer than 15
employees.

www.state.il.us/dhr


NOTICE FOR JOINT VENTURE 
 
Statements submitted by Joint Ventures will be considered. The Joint Venture, 
Agreement signed by all parties, must be included with the statement of interest. The 
Joint Venture entity will have the sum of the individual firm’s prequalification, capacity 
and evaluation history.  IDOT does not have a form for joint venture agreements. The 
firms submitting as a joint venture are required to obtain and submit the joint venture 
agreement. 
 
The required insurance coverage applies to the Joint Venture entity. 
 
The Joint Venture entity will submit one statement of interest with the following specified: 

• the party who will be the managing firm 
• the firm responsible for each prequalification category 
• each individual firm’s work left,  disclosure forms and delinquent dept forms. 
• the firm responsible for invoicing 
• One Exhibit A plus other required documents specified in the PTB combining the 

information for all firms.  (Indicate personnel name and firm name on exhibit A for 
key staff) 

 
EXHIBIT A EXAMPLE: 
 

Name Required Prequalification Category : 
 Location Drainage 
*Name Mr. John Smith   (ABC Engineering  

Assoc.) 
Category    PE (PE, SE, LS) 
Registration # 62012345 
Year Registered 1995 State IL 
Office Location: 
City Chicago State IL 

 
 
A firm planning to submit a Statements of Interest as a joint venture is required to 
contact the department for a new Statements of Interest Code.  Contact Carrie Kowalski 
by e-mail at Carrie.Kowalski@illinois.gov.   The code is required so that the joint venture 
proposal is recognized as a joint venture.  
 
 



NOTICE 
 

Mobilization on Phase 3 Consultant Contracts 
 

As of December 8, 2005 mobilization may be negotiated on Phase 3 contracts.  
Mobilization is a negotiated amount based on the demonstrated need (up to 3% 
of the upper limit of labor in the agreement), which a consultant may invoice the 
department for upon execution of the agreement.  Half of the mobilization amount 
will then be deducted from the invoice billing at 25% of the project’s completion 
and the second ½ from the invoice billing for 50% of the project’s completion. 
 
Note: This is not an additional amount of compensation above the prime 
agreement amount. 
 

 
Implementation: 

 
• Phase 3 contracts only 

 
• Firm must show during negotiations, the need for mobilization based upon 

demonstrated costs to be incurred prior to commencement of performance of 
agreement services. 

 
• Initially the mobilization will not be available on federally funded consultant 

agreements,  
 

• Mobilization will be eligible in the Start-up Agreements.   The amount shown 
will be no more that 3% of the Start-up Agreement amount. That amount 
could be invoiced immediately upon execution of the start-up agreement.  The 
remainder of the mobilization would be specified in the prime agreement and 
invoiced upon execution of the prime agreement.   

 
• New Invoices for phase 3 contracts will be developed for use for contracts 

with mobilization.  The invoice will show the total mobilization in the contract, 
the outstanding mobilization balance before the current invoice and the 
outstanding balance after the current invoice. 

 
• The mobilization dollar amount will be shown in the phase 3 contracts and the 

following clause will be added to contracts revising the Standard Agreement 
for Consultant Services: 

 



New Section 2.81 (h): 
 
2.81 PARTIAL PAYMENTS/INVOICES 
 
h) Construction Engineering Agreements may include a provision for 

mobilization.  If mobilization has been negotiated with the CONSULTANT as 
part of the method of payment; the mobilization shall be made and recovered 
in accordance with the provisions of this subsection.  The mobilization 
amount negotiated shall be no more than 3% of the labor upper limit of 
compensation specified in Section 4 of the Prime Agreement.  Upon 
execution of the AGREEMENT, the CONSULTANT may invoice for the 
mobilization amount.  After payment, half of the mobilization shall be shown 
as a deduction from the invoice billing at 25% of the project’s completion and 
the second half from the invoice billing for 50% of the project’s completion. 

 
 

   
 



Notice of Availability of the English Survey Manager
Database

An updated English Survey Manager Database (idote.smd) is available on the
IDOT web site.  The location of this file is on the CADD Support Home Page under
Geopak Files>Database Files.

Highlight of changes:

A new category, Default Survey Codes, has been added to the hierarchical
database structure.  This category contains a 900 series of “default” point codes.
The additions are as follows:

900-909 Default 2d point
Level 1, Color 1 (blue), TH=7.5 TW=7.5
DTM Control – Not included

910-919 Default 3d point
Level 1, Color 1 (blue), TH=7.5 TW=7.5
DTM Control – Not included

920-929 Default 2d string
Level 1, Color 1 (blue), TH=7.5 TW=7.5
Linear Feature – Level 1, Color 1 (blue)
DTM Control – Not included

930-939 Default 3d string
Level 1, Color 1 (blue), TH=7.5 TW=7.5
Linear Feature – Level 1, Color 1 (blue)
DTM Control – Include as Spot and Break

These additions have default symbologies with field comments enabled which will
allow surveyors the ability to add miscellaneous point codes to the database.
These point codes can then be manipulated while in the point edit or chain edit
modes of Geopak.

An updated informational database in HTML format will also be available on the
CADD Support Home Page under “Survey Point Code Descriptions”.  This is
available in English and Metric formats.  Also included in this group is a Readme
file, which details the use for this information.



Overtime Billing 
for  

Engineering Consultant Contracts 
 
 
 
The engineering consultant firm may bill overtime in 
accordance with Section 2.86 of the Standard Agreement 
Provisions and the following.  When the employee in the 
same pay period, has worked on more than one project, the 
amount premium wages charged to a project must be in 
direct proportion to the total number of hours the employee 
worked in that pay period.  (i.e. total hours worked in pay 
period = 50 hours (10 of which are premium hours), 25 total 
hours for the pay period on the project, 5 hours of overtime 
may be charged to the project.) 



NOTICE 
For 

Prequalification of Consultants & DBE Revisions 
 
Prequalification: 
As stated in each Professional Transportation Bulletin under the guidelines: 
 
Consultant firms acting as prime must be prequalified in all of the advertised areas listed in the 
project advertisement even if they plan to subcontract part of the project, except where noted in 
a specific project advertisement.  If the prime is not prequalified in the required category(s) 
stated in the project advertisement, that firm’s Statements of Interest cannot be considered for 
the item. 
 
Within the Statements of Interest (Exhibit A page 3 of 3) the prime must identify any 
subconsultants and the item(s) of work they will perform. Subconsultants must be prequalified in 
the category of work they will be performing. 
 
Also as stated in the Standard Agreement Provisions: 2.24 SUBLETTING, ASSIGNMENT OR 
TRANSFER: 
 
Subconsultants must be prequalified in accordance with the department requirements. For 
specialized services that are required but which do not fall into the areas of prequalification of 
the department, a non-prequalified firm may be used with department approval. 
 
DBE Participation: 
The U.S. DOT regulation, 49CFR Sec. 26.55(a), states, “When a DBE participates in a contract, 
you count only the value of the work actually performed by the DBE toward the DBE goals.” The 
IDOT and U.S. DOT regulations further state: 
 

When a DBE subcontracts part of the work its contract to another firm, the value of the 
subcontracted work may be counted toward DBE goals only if the DBE’s subcontractor is 
itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not count toward DBE 
goals. 

 
Effective immediately all subconsultant proposals where a DBE is utilized for the main contract 
and it is necessary for them to obtain non professional services which would be listed as a direct 
cost, the amount of those services will not apply to the DBE goal. For example if a DBE 
geotechnical firm is being used and they use a non-DBE drilling company to do the borings, the 
cost for this work will not apply to the DBE goal. 
 
However any direct costs incidental to doing the work, per diem, hotel costs etc. will still counted 
toward the goal. 
 
 



NOTICE 
 

QUALITY ASSURANCE PREQUALIFICATION CATEGORY 
 
This notice is important for consultants who are, or wish to be, prequalified in the Quality 
Assurance (QA) prequalification category. The requirement for accreditation of QA Testing 
laboratories was phased in over time and is now required. 
 
QA Testing labs must be fully accredited to be considered for any new contracts or to renew 
prequalification. 
 
Note: Neither prequalification nor accreditation is required for consultants working directly for 
contractors, performing Quality Control (QC) activities. 
 
Synopsis of requirements: 
 
•  The laboratory must be accredited under the AASHTO Accreditation Program (AAP). The 

AAP requires on-site inspections and participation in proficiency sample programs. The 
Portland cement concrete (PCC) inspections and proficiency programs are conducted by 
the Cement and Concrete Reference Laboratory (CCRL). The hot-mix asphalt (HMA) 
programs are conducted by the AASHTO Materials Reference Laboratory (AMRL). Either 
CCRL or AMRL can conduct the aggregate program for your lab. Both AMRL and CCRL 
are scheduled to be in Illinois this year. 

 
•  The laboratory shall be accredited in all of the test procedures specified in Bureau of 

Materials and Physical Research (BMPR) Policy Memorandum “Minimum Private 
Laboratory Requirements for Construction Materials Testing or Mix Design.” The current 
policy (2001-01)can be found in the Manual of Test Procedures for Materials. An update is 
scheduled to be published soon and may be viewed or downloaded from the Department’s 
Web site. 

 
•  Personnel performing materials testing for aggregate, PCC, and HMA shall have 

completed the appropriate QC/QA trained technician classes. Personnel performing soils 
field tests shall have completed IDOT class S-33, “Standard Earth Density.” 

 
The description of the prequalification categories, the SEFC, and the BMPR Policy Memo may 
be viewed or downloaded from the IDOT Internet Site: http:// www.dot.il.gov 
 
Information about the AAP accreditation and AMRL programs may be found on the AMRL 
Web Site: http://patapsco.nist.gov/amrl/home/index.asp 
 
Information about the CCRL inspection and proficiency sample programs may be found on the 
CCRL Web Site: http://www.bfrl.nist.gov/862/ccrl/front.htm 
 
Questions may be addressed to your District Materials Engineer or the Central Bureau of 
Materials and Physical Research. 



Notice 
Concerning 

Exhibits A and B 
Current Obligations 

Disclosure Forms A and B 
Delinquent Dept Certification Form 

 
Please review the documents listed above and use the latest version when submitting a 
Statement of Interest for the Professional Transportation Bulletin. 
 
The Exhibits, Current Obligations, Disclosure and Delinquent Dept Forms are available 
as Word documents and may be downloaded from our web-site: 
 
http://www.dot.il.gov/desenv/deform.html 
 
The bookmarks, listed in the bulletin, for the Exhibits, Current Obligations, Disclosure 
and Delinquent Dept Forms are also linked to the web-site. 
  
The Word documents are labeled as follows: 
 
Exhibit A = BDE XHBT- A 
Exhibit B = BDE XHBT- B 
Current Obligation Form = BDE CUR - OB 
Disclosure Forms = DISC2 
Delinquent Payment Form = BDE 3000 
 



NOTICE 
Construction and Quality Assurance Consultants 

S 33- Geotechnical Field Testing and Inspection Class 
 
Professional Transportation Bulletin 117 included a notice that S 33 is a required class 
for technicians performing soil tests on construction projects. This includes consultant 
personnel providing Construction Inspection or Quality Assurance Testing on 
Department projects. The Department will schedule sessions of this class after 
determining the demand. Below is a description of the class and sign-up information. 
 
Course Objectives 
The student will be able to do the following: 1. Determine the Standard Dry Density and 
Optimum Moisture content of soil or soil mix according to AASHTO T 99. 2. Determine 
in-place density in accordance with approved test procedures. 3. Select the correct soil 
curve by the use of a one-point proctor and/or textural classification of the soils. 4. 
Determine the moisture content of a soil by either laboratory or field methods. 5. Perform 
validity checks of the soils test results. 6. Report test results in accordance with 
departmental requirements. 
 
Prerequisites: 
1. One year of college level technical training or six months experience, or consent of 

the course instructor;  
2.  High school math, including ability to calculate percentages. 
 
Course Length: 
Two Days, including written examination. 
 
Cost: 
There is no cost to consultants. 
 
Location: 
District One, District Eight, and other locations determined by demand. 
 
Schedule: 
As determined by demand; late fall, winter, and early spring. 
 
To Register: 
Mail or Fax a note or e-mail Brad Risinger in the Technical Training Unit. For each 
proposed registrant, provide name, firm name, address, phone, FAX and e-mail. Please 
list multiple registrants in priority order, since seating in initial classes may be limited. 
 
Brad Risinger 
IDOT- Technical Training Unit 
313 Hanley Building 
2300 S. Dirksen Parkway 
Springfield, IL 62764 
217 782-0128 
FAX 217 524-7260 
Brad.Risinger@illinois.gov 
 
 



 

NOTICE  
FOR  

STRUCTURAL DESIGN SPECIFICATIONS 
 
 
 
Structure Design Specification Selection Table:  All highway structures advertised 
within PTB-141 and in future bulletins shall be designed using the design specifications 
indicated in the table below unless otherwise specified by the Department.   
 
 

STRUCTURAL DESIGN SPECIFICATION SELECTION TABLE: 
New or Complete Replacement Structure Projects:  
PPC Deck Beams, Retaining Walls & 
Concrete Culverts 

AASHTO Standard Spec. for Highway Bridges 

All Other Structure Types AASHTO LRFD Bridge Design Spec.  
Structure Rehabilitation Projects:  
For existing ASD or LFD Designs AASHTO Standard Spec. for Highway Bridges 
For existing LRFD Designs AASHTO LRFD Bridge Design Spec.  
 
LRFD:  Load Resistance Factor Design 
LFD:  Load Factor Design 
ASD:  Allowable Stress Design 
 
 
 



TECHNICAL TRAINING ANNOUNCEMENT 
IDOT AND PROFESSIONAL ENGINEERING ORGANIZATION’S 

PARTNERSHIP 
 
The Illinois Department of Transportation will be continuing the technical training partnership with the 
professional engineering organizations during this training year from October 1, 2005 to June 30, 
2006. The Department’s Program Development Technical Training classes will once again be the 
main training program used in the partnership. The PD training program covers all areas of Phase I & 
II and has been training IDOT employees since 1995. The PD Training Program consists of 18 
technical classes taught by IDOT personnel and 4 highly specialized classes presented by the 
University of Illinois and Northwestern University 
 
The professional engineering organizations will be able to select classes based on their membership 
request to partner with the Department from the PD Training Schedule for Fiscal Year 06. The 
classes selected by the professional organization will be approved by the Department and the PD 
Steering Committee. To receive a copy of the PD FY 06 Training Schedule and class descriptions 
please contact the IDOT employees below. You can also contact your professional organization to 
see what classes they will be partnering with IDOT. 
 
The Department hopes that the training partnership will help train the professional engineers and 
technicians in gaining a better understanding of the policies and procedure in all areas of Phase I & II 
and to help in creating a network of communication and the sharing of engineering knowledge.  
 
The Department will continue to issue Professional Development Hours for all classes in which the 
participants attend. The technical training and the issuance of PDH’s puts the Department in the fore 
front of ensuring that technical training is of high priority to the Department. 
 
For more information about the partnering with the Department, please contact David D. Palia in 
District One at 847-705-4264 or by e-mail at David.Palia@illinois.gov or Brad Risinger in Employee 
Services at 217-782-3708 or by e-mail at Brad.Risinger@illinois.gov  in the Central Office. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



NOTICE OF TRAINING OPPORTUNITY 
 

LAKELAND COLLEGE TRAINING COURSES 
 

Lakeland College will be conducting QC/QA Training again this year. Please visit the 
web-site for further information. Information or schedules can also be obtained by 
contacting Marlene Browning. 
 
Marlene K. Browning 
Lake Land College 
5001 Lake Land Blvd. 
Mattoon, IL 61938-9336 
Phone: (217) 234-5285 
Fax: (217) 234-5381 E-Mail: idotqcqa@lakeland.cc.il.us 
Internet Homepage: http://www.lakeland.cc.il.us/idotqcqa 
 
 
 
 

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES 
 

The National Highway Institute (NHI) Course listing as well as other pertinent information 
is available at the following address:  
 
http://www.nhi.fhwa.dot.gov/default.asp 
 
 
 
 

NATIONAL TRANSIT INSTITUTE (NTI) COURSES 
 
The National Transit Institute (NTI) Course listing as well as other pertinent information 
is available at the following address: 
 
http://www.ntionline.com/Courses.asp 
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